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1.0

PART A — NOTICE INVITING TENDER

Tender Notice

Online bids under Two- bid System are invited on behalf of Centre Director, NCRA-TIFR, Pune for award of
contract for Waterproofing Treatment of Antenna Concrete Towers at C-8 and E-2, Central Square

and Y-Array Sites of

the GMRT Observatory Khodad, Tal Junnar, Dist Pune 410504,

Maharashtra. The details of the tender including the scope of work, technical specification etc is given in this
tender document. All the prospective bidders are requested to go through the tender document before submitting

their bids.
1 fafaer /. / Tender No. NCRA:WF044:CPPP:2026-27
1 / gaT / Afd AW Tender for Waterproofing Treatment of Antenna
Name of Work / Service / Supply Concrete Towers at C-8 and E-2, Central Square and
Y-Array Sites of GMRT Observatory, Khodad, Tal
Junnar, Dist Pune 410504, Maharashtra.
2 1 / €&/ A HT SFIATHT AT Rs.10.07 lacs (Including GST).
Estimated Cost of Work /
Service / Supply Estimated Cost of
Work/Service
3 Y/ G T T Central Square and Y-array sites of GMRT
Location of supply/work/service Observatory Khodad, Tal Junnar, Dist Pune 410504,
Maharashtra
4 HATYC/TE/ G T T From 08.07.2026 to 29.07.2026  up to 1500 hrs
Online download of Tender documents Tender documents can be downloaded from CPPP portal
https://eprocure.gov.in. The details of the bid notifications
are available on NCRA-TIFR website
http://www.ncra.tifr.res.in ~ under the Current Tender
Sections for reference and information. Bidders are
required to submit their bids in online mode only through
the CPP Portal.
5 Taferer =1 w7 Two Part Bid (Technical & Financial -BOQ)
Type of Bid
6 ST TiEr EMD of Rs. 20,200/- (Rupees Twenty thousand two
Earnest Money Deposit (EMD) hundred). to be submitted to NCRA-TIFR directly in a
separate sealed envelope so as to reach us on or before the
due date of opening of technical bids. The EMD shall be in
the form of Demand Draft/NEFT/PBG drawn in favour of
TIFR Pune payable at Pune issued by Nationalised or
Scheduled Bank. EMD will be refunded to the unsuccessful
bidder after award of contract to the successful bidder.
7 T Tt Interested bidders are advised to visit the GMRT
Site visit Observatory on working days (i.e from Monday to
Friday) and familiarize themselves with the scope of
work. Any queries shall be submitted in writing during
the site visit. Bidders must obtain the signature of the
Civil Department representative as proof of the visit and
attach the duly signed site visit confirmation along with
their tender submission
8 Notification of amendments to the tender In case of any modification, suitable amendments to this
document tender document will be issued and the same will form part
of the tender document. Prospective bidders are advised to




regularly visit the

NCRA-TIFR web site or the CPP portal. Corrigendum
/amendments etc., if any, will be notified only on the
NCRA-TIFR web site/CPP portal and no separate
advertisement will be issued for this.

9 Submission of Bids The bids are required to be submitted online on the CPP
portal i.e http://eprocure.gov.in . Under the Two bid system
the Technical bid and Price bid are required to be uploaded
separately on the portal.

10 Website for Online Bid Submission https://eprocure.gov.in
Bidders are required to submit their bids in online mode
only through the CPP Portal.

11 Last date and time for online 29.07.2026 up 1500 hrs

submission of bids

12 Date and time of opening of tender 30.07.2026 at 1100 hrs.

13 Period for completion of work Entire work to be completed within 5 months after issue
of order or handing over of site. (excluding monsoon).

14 Security Deposit 2.5 % of work order value (Incl. GST)

KINDLY NOTE THAT ONLY ONLINE BID WILL BE CONSIDERED AGAINST THIS TENDER. Further,
requests for postponement will not be entertained. Bids sent by post/Fax/email shall be rejected straightaway.
Centre Director, NCRA-TIFR, Pune reserves the right to accept/ reject any or all tenders either in part or in
full without assigning any reasons thereof.

Note:

Administrative Officer-C (P&S),
NCRA —TIFR, Pune

1) In case of any clarification with regard to submission of bids please contact Purchase
Department, NCRA-TIFR, Pune ; Tel: 020-25719266-9276-9206.

Also, you may contact Shri S.D. Patil for any technical clarifications by email:
sdp@gmrt.ncra.tifr.res.in or civil@ncra.tifr.res.in, Tel. 02132-258325/300/400/.

2)

The bidders are advised to read the “Guidelines to bidders on CPPP’s e-procurement module”
available at the end of this tender document before submitting their bids.




IPART - B (Section — I) INSTRUCTIONS TO BIDDERS |

A) General Instructions:

1. The prospective bidder shall carefully examine and understand the specifications/conditions of the tender
document/RFP and seek clarifications in writing during the pre-bid meeting, if required, to ensure that they have
understood all specifications/conditions of tender/RFP. These clarifications should be sought before submission
of bids. If no such clarifications are sought in writing, it will be taken that the Bidder has read, understood and
accepted all the terms, conditions and specifications in the tender document/RFP.

2. The Bidder is required to upload a copy of this tender document/RFP, with all pages signed by the authorized
person, to confirm that Bidder has read and understood the conditions of this tender document/RFP and that the
proposal is submitted in full understanding and agreement of the requirements of NCRA-TIFR.

3. The Bidder shall bear all costs associated with the preparation and submission of the Bid, and NCRA-TIFR
will in no case be responsible for those costs, regardless of the conduct or outcome of the bidding process.

4. NCRA-TIFR reserves its rights to amend any of the terms and conditions of the tender document. All such
changes can be made up to one week before the last date of submission of bid. The notice of such amendment
will be published on NCRA/CPPP website only. No separate advertisement will be issued in the newspapers for
such changes / corrigendum’s. All the prospective bidders are therefore requested to regularly visit the
NCRA/CPPP website for any such updates.

5. The complete bid shall be online as per the specified formats only. The bids should be without alteration or
erasures, except those to accord with instructions issued by the NCRA-TIFR or as necessary to correct errors
made by the bidder, in which case such corrections shall be initiated by the person or persons signing the bid.

6. The bidder shall submit only one option, which is best suitable to meet NCRA-TIFR requirements. The bids
submitted with more options shall be liable to be rejected.

7. The Bid prepared by the Bidder, as well as all correspondence and documents relating to the Bid exchanged
by the Bidder and NCRA-TIFR, shall be in English only.

8. The bidder shall base his solution on the basis of continuous availability of spares/materials for at least 05
years, after the specified warranty/defect liability period (whenever applicable).

9. Wherever a specific form is prescribed in the Bid document, the Bidder shall use the form to provide relevant
information. If the form does not provide space for any required information, space at the end of the form or
additional sheets shall be used to convey the said information. For all other cases, the Bidder shall design a form
to hold the required information.

10. The Bidder shall explicitly indicate the non-compliance or deviation of the Solution offered in the Proposal
to all the terms, clauses, conditions and specifications stipulated in this RFP. If non- compliance or deviation for
any term, clause, condition or specification is not explicitly indicated, it will be construed as compliance and if
successful in the bid, the bidder is obligated to comply with all the requirements (excluding those non
compliances explicitly accepted by NCRA-TIFR in writing) in toto.



11. Successful bidder shall perform all the obligations specified in accordance with the terms and conditions laid
down in the tender document/RFP. All details provided by the Bidder should be specific to the requirements
specified in this tender document/RFP. Detailed clarification may be provided by Bidder, if so desired by NCRA-
TIFR. The Bidder shall specify the responsibilities of NCRA-TIFR, if any, separately for the successful
implementation of the project.

12. Bidders shall ensure that all documents are uploaded with the Technical bids or Price bid. The
“TECHNICAL BID” should contain the following documents:

i) Registration / empanelment certificate with government organization / semi-govt organization / PSU / reputed
private organization etc.
ii) Scanned Copies of Demand Draft/ Pay Order for EMD & Tender Fees
iii) Copy of PAN (Permanent Account Number) card.
iv)List of similar works in hand & works carried out by them for last 7 years indicating
A) Agency for whom executed,
B)Value of work,
C) Completion time as stipulated and actual, or present position of the work
v) Experience testimonials along with work orders and completion certificates.
vi) Bank solvency certificate
vii) Certificate of Registration for GST and Income Tax and acknowledgement of up to date filed return if required.
viii) List of construction plant, machinery, equipment, accessories & infrastructure facilities possessed by the bidder
List of Technical staff possessed by the bidding agency.

B) Earnest Money Deposit (EMD)
The Earnest Money Deposit (EMD) will be accepted only in the form of Insurance Safety Bonds, Account
Payee Demand Draft, Fixed Deposit Receipt (any one) from any Nationalised or Scheduled Bank or payment

online in an acceptable form, safeguarding the purchaser’s interest in all respects for the following purpose
(Drawn in favour of “Centre Director, NCRA-TIFR, Pune”

Earnest Money Deposit (EMD)

(to be enclosed with Technical Bid-Part I)
In Figure Rs. 20,200/-

In Words Rupees Twenty thousand two hundred

No exemption in Earnest Money Deposit (EMD) shall be given.

Tenders submitted without the requisite amount of Earnest Money Deposit (EMD) shall be rejected and their
commercial bids shall not be opened. No interest is payable on EMD.

The EMD will be returned to the bidders (s) whose offer is not accepted by NCRA-TIFR within one month
from the date of the placing of the final order(s) to the selected bidder(s).

The Earnest Money Deposit will be forfeited If a bidder withdraws the bid during the period of bid validity
specified in the tender OR fails to furnish Performance Guarantee within the stipulated time period mentioned
in the tender documents.




Bank Details for online Transfer of payment : -

Bank A/c Name : TIFR

Name of Bank : Bank of India
Branch : Pashan Road, Pune
Bank A/c No 051620110000508
IFSC code : BKID0000516

Bidder has to upload scanned copy / proof of the DD along with bid and has to ensure delivery of hardcopy to
the Buyer within 5 days of Bid End date / Bid Opening date.

Bidder to indicate bid number and name of bidding entity in the transaction details field at the time of on-line
transfer. Bidder has to upload scanned copy / proof of the Online Payment Transfer along with technical bid
— Part-I).

C) Performance Guarantee

Performance Guarantee to be furnished by the successful bidder for satisfactory performance of the contract.
“Satisfactory performance of the contract here means satisfactory completion of work in respect of works /
services.

a.  Quantum of Performance Guarantee

Performance Guarantee of 5% of total order value including all taxes, duties etc

Successful bidder, shall deposit an amount equal to 5% of the value of the work including taxes as
Performance Guarantee within 21 days of award of work, valid till completion of work plus Two months for
proper fulfillment of the Contract.

In case Performance Guarantee is not submitted within 21 days interest @ 12% per annum will be levied
till the date you submit the Performance Guarantee.

If the successful bidder fails to submit the Performance Guarantee / Performance Guarantee with interest
or refuses to submit the Performance Guarantee even after reminders, Centre reserves the right to cancel the
order without notice and such bidder will be debarred from participating in any tender for a period of one year
and their EMD will be forfeited.

b.  Forms in which Performance Guarantee can be submitted

Performance Guarantee should be in the form of Demand Draft in favour of TIFR, Pune OR Fixed
Deposit Receipt (FDR) pledged in favour of TIFR, Pune OR Bank Guarantee (BG) in favour of Centre Director,
NCRA-TIFR, Pune as per the prescribed format. The Bank Guarantee should be from any one of the nationalized
banks or Scheduled Bank and to be executed on non-judicial stamp paper of appropriate value. The Bank
Guarantee should be valid up to at least 2 months beyond the contractual date for completion of the order.



C.

F)

Refund of Performance Guarantee
Performance Guarantee shall be released / returned to the contractor after the completion of the work/contract

period + 2 months without any interest.

Forfeiture of Performance Guarantee
Performance Guarantee is taken for due performance of the Contract and can be forfeited in the event of a

breach of contract.

Bank Guarantee / Fixed Deposit Receipt obtained towards Performance Guarantee will be invoked when
there is a specific breach on the part of the Contractor.

D) Security Deposit:
The tenderer, whose tender is accepted, will also be required to furnish by way of Security Deposit for
fulfillment of his contract.

Security Deposit is obtained as a back-up surety for fulfilment of work obligation by the Contractor till
satisfactory completion of the work.

A sum of 2.5% of gross amount of the work order (including GST) value shall be deposited in the form of
Fixed Deposit Receipt or Bank Guarantee or Demand Dratft.

The Security Deposit shall be released after the defect liability period + 2 months reckoned from the date
of completion as certified by Engineer-In-Charge.

Acceptance of Tender: The competent authority, on behalf of Centre Director, National Centre for Radio
Astrophysics (NCRA),Tata Institute of Fundamental Research (TIFR), Pune, does not bind himself to
accept the lowest or any other tender, and reserves to himself the authority to reject any or all the tenders
received, without assignment of any reason. All tenders, in which any of the prescribed conditions is not
fulfilled or any condition, including that of conditional rebates is put forth by the tenderer, shall be
summarily rejected.

The Competent Authority, on behalf of the National Centre for Radio Astrophysics (NCRA),Tata Institute
of Fundamental Research (TIFR), Pune reserves to himself the right of accepting the whole or any part of
the tender and the tenderer shall be bound to perform the same at the rates quoted. The officer inviting
tenders shall have the right of rejecting all or any of the tenders and will not be bound to accept the lowest
tender or any other tender.

Validity of Tender: The tender for the work shall remain open for acceptance for a period of 120 days
from the last date of submission of tenders. If any tenderer withdraws his tender before the said period,
or before issue of Letter of Acceptance, whichever is earlier, or makes any modifications in the terms
and conditions of the tender which are not acceptable to the Department, then National Centre for Radio
Astrophysics (NCRA),Tata Institute of Fundamental Research (TIFR), Pune shall, without prejudice to
any other right or remedy, be at liberty to forfeit 50% of the said earnest money absolutely. Further the
tenderer shall not be allowed to participate in the retendering process of the work.

G) Levy / Taxes payable by contractor:

1. GST @18% on materials and services in respect of this contract shall be payable by the
contractor.

2. The contractor shall deposit royalty and obtain necessary permits as required for
supply of the sand, aggregate, stone etc. from local authorities.



H) Deduction of Income Tax :As per Section 194-C of Income tax Act 1961, as amended by letter No.

I)

)

275/9/72/9- TJ (Circular No. 86) dated 19.5.72 and No. 275/14/91-IT (B) (Circular No. 593) dated 5.2.91,
received from Ministry of Finance, Department of Revenue, Central Board of Direct Taxes, New Delhi,
the Income tax @ 2% and Surcharge thereon @12% (or any other amended rate by Ministry of Finance
from time to time), of the gross value of the work done will be recovered from the bills. A certificate for
the amount recovered will be issued by the Department.

Site visit by the tenderer before tendering: Tenderers are advised to inspect and examine the site and its
surroundings during working hours and satisfy themselves before submitting their tenders as to the nature
of the ground and sub-soil (so far as is practicable), the form and nature of the site, the means of access to
the site, the accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect their tender.
A tenderer shall be deemed to have full knowledge of the site whether he inspects it or not and no extra
charges consequent on any misunderstanding or otherwise shall be allowed.

Signing of Tender and receipts for payments: In the event of the tender being submitted by a firm, it
must be signed separately by each partner thereof or in the event of the absence of any partner, it must be
signed on his behalf by a person holding a power-of-attorney authorizing him to do so, such power of
attorney to be produced with the tender, and it must disclose that the firm is duly registered under the
Indian Partnership Act-1952. Receipts for payments made on account of work, when executed by a firm,
must also be signed by all the partners, except where contractors are described in their tender as a firm, in
which case the receipts must be signed in the name of the firm by one of the partners, or by some other
person having due authority to give effectual receipts for the firm.

K)Tenderer’s responsibilities: The tenderer shall be responsible for arranging and maintaining at his own

cost all materials, tools & plants, facilities for workers and all other services required for executing the
work unless otherwise specifically provided for in the contract documents. Submission of a tender by a
tenderer implies that he has read this notice & all other contract documents, and has made himself aware
of the scope & specifications of the work to be done and local conditions and factors having a bearing on
the execution of the work. Water and electricity shall be provided for the work by NCRA-TIFR free of
charge.

L) Signing of contract: The Notice Inviting Tender shall form a part of the contract document. The

successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, shall, within 15
days from the stipulated date of start of the work, sign the contract consisting of: the Notice Inviting
Tender, all the documents including all conditions, specifications and drawings, it any, forms the tender
as issued at the time of invitation of tender and acceptance thereof together with any correspondence
leading thereto.

M) Canvassing, either directly or indirectly, in connection with the tenders is strictly prohibited and the

tenders submitted by the contractors who resort to canvassing will be liable to rejection and may be barred
from future participation in NCRA-TIFR works.

Administrative Office-C (Purchase)
For and on behalf of NCRA-TIFR, Pune



PART — B (Section-1I) SPECIAL INSTRUCTIONS TO BIDDERS ON E-TENDERING

The procurement shall be carried out through submission of online tenders only. No offer in physical form will
be accepted and any such offer if received by NCRA-TIFR will be out rightly rejected. Tender documents can
be downloaded from the website of CPPP www.eprocure.gov.in. The bids are to be uploaded/submitted in
electronic form on website www.eprocure.gov.in.
The steps noted below shall be the general methodology to be followed by the bidders for submission of his bid
on the E-procurement module of CPPP: -

1. It is mandatory for a tenderer to have a valid digital signature certificate issued by any of the valid Certifying
Authority approved by Government of India for participation in tendering event at the time of submission of
offer. The cost of digital signature will be borne by the respective tenderer.

2. Offer against the NIT has to be submitted online on e_procurement website mentioned in the NIT with valid
digital signature certificate. The bidders shall be required to submit their offers in 2 separate parts (a) ‘Technical
& ‘Un-priced Commercial Bid’ and (b) ‘Financial Bid’.

3. Submission of online Bids / Offers electronically against E-tendering: All interested bidders are requested to
register themselves on www.eprocure.gov.in with their digital signature certificate with the user ID for
participation in the tender. Kindly refer to the bidders manual kit available on the bidders section on above
mentioned website for detailed procedure for bid submission or Bidders can take help of Helpdesk Center
(18002337315) for registration and bid submission procedures.

4. The Unpriced Technical Bids and Price Bid have to be submitted online only. However, documents which
necessarily have to be submitted in originals like EMD instruments if applicable have to be submitted offline.

5. The online offer, Pre-qualification details & Technical Bid, shall be opened as per the date and time mentioned
in the NIT.

6. The Technical & Un-priced Commercial bids opened shall be scrutinized for technical commercial acceptability
including the pre-qualification criteria. The offers not fulfilling these criteria as per the NIT shall be rejected
outright.

7. The offer which meets the NIT requirements, technically (including pre-qualification criteria) and commercially,
shall be eligible for further consideration.

8. Price bids of bidder shall be considered who fulfill the Eligibility criteria and techno-commercial requirement of
NIT. Please read instructions given below before submission of Price Bid i.e. BOQ (spread sheet).

9. Bids should be submitted as per following instructions only:

(A) Technical Bid:

Packet 1: Scanned copy of “Technical Bid” along with the scanned copies of technical Details /
Documents as per tender document
Packet 2: Scanned copy of DD / Pay Order (For EMD)

Signature of the Contractor

10



(B) FINANCIAL BID:
Financial Bid i.e. BOQ given with tender to be uploaded after filling all relevant information like rate. The
Rate should be inclusive of all charges and no other charges shall be considered. The priced BOQ should be
uploaded strictly as per the format available with the tender failing which the offer is liable for rejection

(renaming or changing format of BOQ sheet will not be accepted by system)

The Evaluated Cost shown in the last column of the BOQ sheet is the amount on which the lowest bidder

will be decided subject to the bid being found technically qualified.

(C) Please read following instructions before filling & submission of BOQ sheet:
a. Please note that e-procurement system accepts the uploaded BOQ sheet only, any modification in file

format or changing name of file will result in non-acceptance of your offer by e-Procurement System.

b. Kindly fill in the fields of the ‘BOQ Sheet’ as per the following instructions: Enter the complete
name of the bidding firm/company in the designated field for ""Bidder's Name.'" Provide the rate
per unit and the applicable GST percentage in the respective columns, e.g., Item Rate: Rs. 500 and
GST Percentage: as applicable in the next column. Ensure that values are entered only in the
columns where the quantity is specified. Do not enter any value or number in rows or columns

where no quantity is provided.

c.  Please save your BOQ sheet (Financial bid) without changing name and format and upload this

completed BOQ sheet in Finance Envelope (Part-1I).

Signature of the Contractor

11



IPART -C PRE-QUALIFICATION CRITERIA

Eligibility Criteria for Bidders
PRE-QUALIFICATION CRITERIA - to be filled as per the statement attached.

To qualify for participation in this tender, bidders must meet the following eligibility requirements:

12



PRE-QUALIF

Sr.
No

Description

Registration / empanelment with Government organizations like CPWD, MES, Railways, State PV
Government organizations, PSUs etc. appropriate class and having experience in execution of simi
works.

Bidders must visit the site to know exact scope of work and to see site conditions etc. and they mu:
confident of carrying out the work tendered, site conditions etc. and submit certificate of visit as pe
VII_ with their technical bid compulsorily.

Average annual turnover for the last 3 financial years should be at least Rs.3.03 Lakhs.-, ending !

Bid must be valid for a minimum period of 150 (One Hundred Fifty Days) from the due date for

Bidders must have Experience of Similar works of having successfully completed at least during
following :
Definition of Similar Work:
Similar work shall mean execution of waterproofing treatment works for antenna RCC stru
industrial buildings, or other comparable waterproofing works completed satisfactorily.

One similar work completed costing not less than 80 % of tender value or

Two similar works completed costing not less than 50 % of tender value each; Or

Three similar works completed costing not less than 40 % of tender value;

a) The value of executed works shall be brought to current costing level by enhancing the actual value of wi
7% per annum; calculated from the date of completion to the last date of receipt of applications for tender.
b) Copies of work orders together with completion certificates duly signed by the competent authority to be
the above without fail.

The Bidders should not have been indicated for any criminal, fraudulent or corruption activity, bla
any Central/State Govt./Semi Govt./ PSU/ Autonomous body.

The bidder should submit the Acceptance of the tender terms and conditions

The bidder should submit the Certificate of Compliance

The bidder shall submit a Bank Solvency Certificate issued by a Nationalized/Scheduled Bank,
amount of 40% of the estimated cost, i.e., Rs. 4.03 Lakhs. The certificate must be issued on or aft
should be in the prescribed format (Annexure) enclosed with the tender document

10

Successful bidder must be able to submit: -

Performance Guarantee, Security Deposit, Indemnity Bond, Performance Guarantee an
mentioned at Annexures wherever applicable.

NOTE : KINDLY FILL UP THE ABOVE DETAILS AND ENCLOSE A.

13



PART -D

GENERAL INFORMATION

A. Definitions:

a)

b)

d)

g)

h)
i)

D
k)

The ‘Contract’ means the documents forming the tender and acceptance thereof and the formal
agreement executed between the Competent authority on behalf of the Centre Director, NCRA-TIFR
and the Contractor together with the documents referred to therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time by the Engineer-in-charge
and all these documents taken together, shall be deemed to form one contract and shall be
complementary to one another.

The expression ‘Works’ or ‘Work’ shall, unless there be something either in the subject or context
repugnant to such construction, be construed and taken to mean the works by or by virtue of the
contract contracted to be executed whether temporary or permanent and whether original, altered,
substituted or additional.

The *Site’ shall mean the land or other places on, into or through which work is to be executed under
the contract or any adjacent land, path or street through which work is to be executed under the
contract or any adjacent land, path or street which may be allotted or used for the purpose of carrying
out the contract.

The ‘Contractor’ shall mean the individual, firm or company, whether incorporated or not,
undertaking the works and shall include the legal personnel representative of such individual or the
persons composing such firm or company or the successors of such firm or company and the permitted
assignees of such individual, firm or company.

The ‘Engineer-in-Charge’ means the Engineer / Officer, who shall supervise and be in charge of the
work on behalf of GMRT-NCRA-TIFR, Pune.

‘Temporary Work’ means all temporary works of every kind required in or about the execution,
completion and maintenance of the works.

‘Market Rate’ shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of
materials and labour at the site where the work is to be executed plus 15% to cover all overheads and
profits.

‘NCRA-TIFR’ means National Centre for Radio Astrophysics-Tata Institute of Fundamental
Research, Pune.

‘GMRT’ means Giant Metrewave Radio Telescope (GMRT) situated at Narayangaon,

Tal - Junnar Dist - Pune, State — Maharashtra.

‘Tendered value’ means the value of the entire work as stipulated in the letter of award / acceptance.

Time Limit: The time allowed for carrying out the work reckoned from 10th day of the date of issue
of work order OR from the date of handing over the site.

B. Declaration by tenderer: The tenderers shall sign a declaration under the Official Secret Act-1923 for
maintaining secrecy of the tender documents, drawings or other records connected with the work given to them.
The unsuccessful tenderers shall return all the drawings given to them.

C. Filling up of rates: All rates shall be quoted on the tender form by the tenderers in figures and words. All rates
shall be quoted on the prescribed tender form. The amount for each item should be worked out and requisite
totals given.

i.

ii.

iii.

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring
fifty paise and considering more than fifty paise as rupee one.

If a discrepancy is found, the rates which correspond with the amount worked out by the contractor
shall, unless otherwise proved, be taken as correct.

If the amount of an item is not worked out by the tenderer, or it does not correspond with the rate
written either in figures or in words, then the rates quoted by the tenderer in words shall be taken as
correct.

14



iv.  Where the rate quoted by the tenderer in figures and in words tally but the amount is not worked out
correctly, the rate quoted by the tenderer will, unless otherwise proved, be taken as correct and not the
amount.

. Quoted rates to include all taxes: As per the directives of the Government Authorities, the tax due at the rates
notified by the Government from time to time, shall be deducted from the bills payable to the Contractors, for
which TDS certificate shall be issued by the Department.

. Action in case of unrealistic rates: In the case of any tender where unit rate of any item (s) appear unrealistic,
such tender will be considered as unbalanced and in case the tenderer is unable to provide satisfactory
explanation, such a tender is liable to be disqualified and rejected.

Contractor to depute his representative at site: The successful tenderer for the work should have a responsible
and responsive representative with adequate powers to take speedy decisions during the entire period of
execution at the Workplace. On acceptance of the tender, the name of the accredited representative(s) of the
contractor, who would be responsible for taking instructions from the Engineer-in-Charge, shall be
communicated in writing to the Engr-in-Charge.

. List of works in hand: The contractor shall submit list of works which are in hand / in progress in the following

form:
Name & address of the Completion | Position of the
establishment under Value of | . ;
Name of work N time as per works in Remarks
whom the work is being | the work th
€ contract progress
executed
1 2 3 4 5 6

. Sufficiency of Tender: The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices quoted in the Bill of Quantities,
at which rates and prices shall, except as otherwise provided, cover all his obligations under the Contract and
all matters and things necessary for the proper completion and maintenance of the works.

Signing of Contract: The successful tenderer / contractor, on acceptance of his tender by the Accepting
Authority, shall, within 15 days from the stipulated date of start of the work, sign the contract consisting of
complete tender document including conditions, bill of quantities, drawings, if any, and acceptance thereof
together with any correspondence leading thereto along with DAE Safety Code and Model Rules for the
protection of health, sanitary arrangements for workers employed by DAE or its contractors, DAE Contractor’s
Labour Regulations, List of Acts and omissions for which fines can be imposed. No payment for the work done
will be made unless the contract is signed by the contractor.
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PART -E CLAUSES OF CONTRACT

1. TIME FOR COMPLETION OF WORK :

Entire work to be completed within five Months from the date of handing over the site (*excluding
monsoon period) .

*The monsoon period shall be deemed to include all days during which construction activities are
significantly hindered due to heavy rainfall. Such days will be documented and jointly acknowledged
by both Engineer-in-charge and contractor.

The period may be extended, if the reasons furnished are acceptable to the Centre.

2, Compensation for delay / Liquidated Damages : If the contractor fails to maintain the required
progress in terms of contract or to complete the work and clear the site on or before the stipulated or extended
date of completion, he shall, without prejudice to any other right or remedy available under the Law to the
Govt. On account of such breach, pay as agreed compensation the amount calculated at 1.5% per month
of delay to be computed on per day basis on the amount of tendered value of the work for every completed
day / month (as applicable) that the progress remains below that specified or that the work remains
incomplete. Provided that the total amount of compensation for delay to be paid under this condition shall
not exceed 10% of the value of work order or value of the item or group of items of work for which a
separate period of completion is originally given.

3. Determination of contract: Subject to other provisions contained in this clause, the Engineer-in-
Charge may, without prejudice to his any other right or remedy against the contractor in respect of any
delay, inferior workmanship, any claim for damages and /or any other provisions of this contract or
otherwise, and whether the date for completion has or has not elapsed, by notice in writing absolutely
determine the contract in any of the following cases:

i. If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, reconstruct or
replace any defective work or that the work is being performed in an inefficient or otherwise improper or
unworkman-like manner shall omit to comply with the requirements of such notice for a period of 7 days
thereafter.

ii. If the contractor has, without reasonable cause, suspended the progress of the work or has failed to proceed
with the work with due diligence so that in the opinion of the Engineer-in-Charge (which shall be final and
binding) he will be unable to secure completion of the work by the date for completion and continue to do
so after a notice in writing of 7 days from the Engineer-in-Charge.

iii. If the contractor fails to complete the work within the stipulated date or items of work with individual date
of completion, if any stipulated, on or before such date(s) of completion and does not complete them within
the period specified in a notice given in writing on that behalf by the Engineer-in-Charge.

iv.If the contractor persistently neglects to carry out his obligations under the contract and / or commits default
in complying with any of the terms and conditions of the contract and does not remedy it or take effective
steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the Engineer-in-
Charge.

v.If the contractor shall offer or give or agree to give to any person in NCRA-TIFR or to any other person on
his behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing to do or
for having done or forborne to do any act in relation to the obtaining or execution of'this or any other contract
for NCRA-TIFR.

vi.If the contractor shall obtain a contract elsewhere as a result of wrong tendering or other non-bonafide
methods of competitive tendering.

vii.If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with
materials not to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with
or attempts to assign, transfer, sublet or otherwise parts with the entire works or any portion thereof without
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the prior written approval of the Engineer-in-Charge.
viii. If the work is not started by the contractor within 1 / 8th of the stipulated time.

ix. When the contractor has made himself liable for action under any of the cases aforesaid, the Engineer-in-
Charge on behalf of the Centre Director, NCRA-TIFR shall have powers: To determine the contract as
aforesaid (of which termination notice in writing to the contractor under the hand of the Engineer-in-Charge
shall be conclusive evidence). Upon such determination, the Earnest Money Deposit, Security Deposit
already recovered and Performance Guarantee under the contract, shall be liable to be forfeited, and shall
be absolutely at the disposal of NCRA-TIFR.

x. After giving notice to the contractor to measure up the work of the contractor and to take such whole, or the
balance or part thereof, as shall be unexecuted out of his hands and to give it to another contractor to
complete the work. The contractor, whose contract is determined as above, shall not be allowed to participate
in the tendering process for the balance work.

Xi. In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have no
claim to compensation for any loss sustained by him by reason of his having purchased or procured any
materials or entered into any engagements or made any advances on account or with a view to the execution
of the work or the performance of the contract. And in case action is taken under any of the provisions
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work thereof or actually
performed under this contract unless and until the Engineer-in-Charge has certified in writing the
performance of such work and the value payable in respect thereof and he shall only be entitled to be paid
the value so certified.

4. Contractor liable to pay compensation even if contract is not determined: In any case in which
any of the powers conferred upon the Engineer-in-Charge under the contract, shall have become exercisable
and the same are not exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions
hereof and such powers shall notwithstanding be exercisable in the event of any future case of default by
the contractor and the liability of the contractor for compensation shall remain unaffected. In the event of
the Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding clause
he may, if he so desires after giving a notice in writing to the contractor, take possession of (or at the sole
discretion of the Engineer-in-Charge which shall be final and binding on the contractor), use as on hire (the
amount of the hire money being also in the final determination of the Engineer-in-Charge) all or any tools,
plant, materials and stores, in or upon the works, or the site thereof, belonging to the contractor, or procured
by the contractor and intended to be used for the execution of the work / or any part thereof, paying or
allowing for the same in account at the contract rates, or, in the case of these not being applicable, at current
market rates to be certified by the Engineer-in-Charge, whose certificate thereof shall be final and binding
on the contractor, his clerk of the works, foreman or other authorised agent to remove such tools, plant,
materials, or stores from the premises (within a time to be specified in such notice); in the event of the
contractor failing to comply with any such requisition, the Engineer-in-Charge may remove them at the
contractor’s expense or sell them by auction or private sale on account of the contractor and at his risk in all
respects and the certificate of the Engineer-in-Charge as to the expenses of any such removal and the amount
of the proceeds and expenses of any such sale shall be final and conclusive against the contractor.

5. Time Extension for delay: The time allowed for execution of the works as stipulated in the contract
or the extended time in accordance with these conditions shall be the essence of the Contract. The execution
of the works shall commence from such time period as mentioned in contract. If the Contractor commits
default in commencing the execution of the work as aforesaid, NCRA-TIFR shall without prejudice to any
other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee
absolutely.

As soon as possible after the Contract is signed, the Contractor shall submit a Time and Progress Chart
for each milestone and get it approved by the Department. The Chart shall be prepared in direct relation to
the time stated in the Contract documents for completion of items of the works. It shall indicate the forecast
of the dates of commencement and completion of various trades of sections of the work and may be
amended as necessary by agreement between the Engineer-in-Charge and the Contractor within the
limitations of time imposed in the Contract documents, and further to ensure good progress during the
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execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one
month (save for special jobs for which a separate programed has been agreed upon) to complete the work
as per the mile stones given.

If the work(s) be delayed by:

i. Force majeure, or
ii. Abnormally bad weather, or
iii. Serious loss or damage by fire, or
iv. Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades
employed on the work, or
v. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing
work not forming part of the Contract, or
vi. Non-availability of stores, which are the responsibility of NCRA-TIFR to supply or
vii. Non-availability or break down of tools and plant to be supplied or supplied by NCRA-TIFR or
viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the
Contractor's control,
then upon the happening of any such event causing delay, the Contractor shall immediately give notice
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors
to prevent or make good the delay and shall do all that may be reasonably required to the satisfaction
of the Engineer-in-Charge to proceed with the works.

Request for rescheduling of Mile stones and extension of time, to be eligible for consideration, shall
be made by the Contractor in writing within 14 days of the happening of the event causing delay on
the prescribed form. The Contractor may also, if practicable, indicate in such a request the period for
which extension is desired. In any such case the Engineer-in-Charge may give a fair and reasonable
extension of time and reschedule the milestones for completion of work. Such extension shall be
communicated to the Contractor by the Engineer-in- Charge in writing, within 3 months of the date
of receipt of such request. Non-application by the contractor for extension of time shall not be a bar
for giving a fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the
contractor.

6. Measurements and Payments of work done:

a) Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement,
the value in accordance with the contract of work done. All measurements of all items having financial
value shall be entered in Computerized Measurement Book and/or level field book so that a complete
record is obtained of all works performed under the contract. All measurements and levels shall be taken
jointly by the Engineer-in-Charge or his authorised representative and by the contractor or his authorised
representative from time to time during the progress of the work and such measurements shall be signed
and dated by the Engineer-in-Charge and the contractor or their representatives in token of their
acceptance. If the contractor objects to any of the measurements recorded, a note shall be made to that
effect with reason and signed by both the parties. If for any reason the contractor or his authorised
representative is not available and the work of recording measurements is suspended by the Engineer-
in-Charge or his representative, the Engineer-in-Charge and the Department shall not entertain any
claim from the contractor for any loss or damages on this account. If the contractor or his authorised
representative does not remain present at the time of such measurements after the contractor or his
authorised representative has been given a notice in writing three (3) days in advance or fails to
countersign or to record objection within a week from the date of the measurement, then such
measurements recorded in his absence by the Engineer-in-Charge or his representative shall be deemed
to be accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other
things necessary for measurements and recording levels. Except where any general or detailed
description of the work expressly shows to the contrary, measurements shall be taken in accordance
with the procedure set forth in the specifications notwithstanding any provision in the relevant Standard
Method of measurement or any general or local custom. In the case of items which are not covered by
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specifications, measurements shall be taken in accordance with the relevant standard method of
measurement issued by the Bureau of Indian Standards and if for any item no such standard is available,
then a mutually agreed method shall be followed.

The contractor shall give, not less than 7 days notice to the Engineer-in-Charge or his authorized
representative in-charge of the work, before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured and correct dimensions thereof be taken
before the same is covered up or placed beyond the reach of measurement and shall not cover up and
place beyond reach of measurement any work without consent in writing of the Engineer-in-Charge or
his authorized representative in-charge of the work who shall within the aforesaid period of seven days
inspect the work, and if any work shall be covered up or placed beyond the reach of measurements
without such notice having been given or the Engineer-in-Charge's consent being obtained in writing,
the same shall be uncovered at the Contractor's expense, or in default thereof no payment or allowance
shall be made for such work or the materials with which the same was executed.

Engineer-in-Charge or his authorised representative may cause either themselves or through another
officer of the department to check the measurements recorded jointly or otherwise as aforesaid and all
provisions stipulated herein above shall be applicable to such checking of measurements or levels. It is
also a term of this contract that recording of measurements of any item of work in the measurement
book and/or its payment in the interim, on account or final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the contractor
from liabilities from any over measurement or defects noticed till completion of the defects liability
period.

The contractor should submit duly signed daily work progress reports to the engineer-in-charge or his
representatives on daily basis in hard copy without fail and also should maintain the book of records
viz., site instruction book (duplicate), steel & cement entry record book, labour’s record, etc.

b) Payment

Payment shall be made through RA bills of minimum of Rs. 2,00,000/-. (Rupees Two lakhs only), the
RA bill will be cleared when the similar amount of work is in the completion stage.

i) 75% payment of each RA bills shall be made within 15 working days after receipt of R.A. bill

by Engineer and balance 25% payment shall be made after due certification by Engineers within

next 21 working days.

ii) All payments will be made after adjusting GST TDS, Income Tax, TDS and labour Cess deduction

at prevailing rates. Appropriate certificates shall be issued to the contractor towards statutory
Deductions, any other dues.
iii) No escalation and advance payment will be made till the completion of the project.
iv) Payment will be based on actual measurements of work done.

V) No payment shall be made for the supply of waterproofing materials alone. Payment shall be made only

for completed and accepted waterproofing work.

vi) Bills will be settled only after satisfactory completion of the entire item of work and bill certified

by our Engineer.

vi)  Contractor shall submit all your bills to
Engineer /Group Coordinator (Civil),
Giant Metrewave Radio Telescope (GMRT)
At post Khodad, Tal - Junnar, Dist - Pune, Maharashtra, INDIA, PIN - 410504.

Vii) Payment will be made from NCRA-TIFR, Pune through NEFT/RTGS.

EXTRA ITEMS
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7.

If the Contractor is required to execute any extra item/ work in the course of Construction for which tender rates have
not been quoted by him, he must undertake such work and he should bring to the notice of NCRA -TIFR in writing
within 15 days of its occurrence. The rate for such additional work shall be determined by the NCRA-TIFR as per
the following:

a) The rate to be derived from one of the quoted rates for similar items of work in the tender.

b) Rates based on actual observation and/or analysis of labour and materials involved in such work. For this purpose
the Contractor shall submit to the NCRA-TIFR detailed analysis of the rate proposed by the Contractor supported
by relevant vouchers along with the estimated quantity of work item involved. While fixing rates for extra items
an all inclusive allowance of 15% of the cost will be provided for Contractor’s overheads, profit, and
establishment charges.

Indemnity Bond

In case of order, you should also indemnify us on a non-judicial Stamp Paper of Rs. 500/~ that in the
event of happenings of anything of such nature, it would neither affect the work nor us in any way in
respect of all Actions, Acts, Suits, Claims and Demands brought or made against NCRA-TIFR by your
workmen or any other person or persons whomsoever in connection with the works or in respect of any
matter or thing done or committed to be done by you in the execution of or in connection with the works
notwithstanding that all reasonable and proper precautions may have been taken by you against any loss
or damage to the Owner in consequence of any action or suit being brought against NCRA-TIFR for
anything done or committed to be done in connection with the execution of the work. The indemnity
given by you as aforesaid shall extend to making good all claims and demands arising out of
losses/damages to property of every description and kind, the infringement of any legal right as well as
injury or accident to any person resulting in death or otherwise. Original Bond to be submitted directly
to our Accounts section with copy of the same to be given to Engineer

8. Completion Certificate: Within ten days of the completion of the work, the contractor shall give notice
of such completion to the Engineer-in- Charge and within fifteen days of the receipt of such notice, the
Engineer-in-Charge shall inspect the work, and if there is no defect in the work, shall furnish the
contractor with a certificate of completion, otherwise a provisional certificate of physical completion
indicating defects (a) to be rectified by the contractor and / or (b) for which payment will be made at
reduced rates, shall be issued. But no final certificate of completion shall be issued, nor shall the work
be considered to be complete until the contractor shall have removed from the premises on which the
work shall be executed, all scaffolding, surplus materials, rubbish and all huts and sanitary
arrangements, required for his/their work people on the site in connection with the execution of the
works as shall have been erected or constructed by the contractor(s) and cleaned off the dirt from all
wood work, doors, windows, walls, floors or other parts of the building, in, upon, or about which the
work is to be executed or of which he may have had possession for the purpose of the execution thereof,
and not until the work shall have been measured by the Engineer-in-Charge. If the contractor shall fail
to comply with the requirements of this clause as to removal of scaffolding, surplus materials and
rubbish and all huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the date
fixed for the completion of the work, the Engineer-in-Charge may at the expense of the contractor
remove such scaffolding, surplus materials and rubbish, etc., and dispose off the same as he thinks fit
and clean off such dirt as aforesaid; and the contractor shall have no claim in respect of scaffolding or
surplus materials as aforesaid except for any sum actually realised by the sale thereof.

9. Contractor to keep site clean: The contractor has to keep the site / work place clean as and when the
work is in progress and work is completed. In case the contractor fails to comply with the requirements
of this clause, the Engineer-in-Charge shall have the right to get this work done at the cost of the
contractor either departmentally or through any other agency. Before taking such action, the Engineer-
in-Charge shall give 10 days notice in writing to the contractor.

10. Completion plans (As Built Drawings) to be submitted by the contractor: Deleted.
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11.

12.

13.

Payment of Final Bill: The final bill shall be submitted by the contractor in the same manner as
specified in interim bills within three months of physical completion of the work or within one month
of the date of the final certificate of completion furnished by the Engineer-in-Charge whichever is
earlier. No further claims shall be made by the contractor after submission of the final bill and these
shall be deemed to have been waived and extinguished. Payments of those items of the bill in respect
of which there is no dispute and of items in dispute, for quantities and rates as approved by Engineer-
in-Charge, will, as far as possible be made within the period specified herein-under, the period being
reckoned from the date of receipt of the bill by the Engineer-in-Charge or his authorised representative,
complete with account of materials issued by the Department and dismantled materials.

i. Ifthe Tendered value of work is up to Rs. 1.15 lakhs 3 months
ii. Ifthe Tendered value of work exceeds Rs.1.15 lakhs 6 months

Materials to be provided by the contractor: The contractor shall, at his own expense, provide all
materials required for the works other than those specified otherwise. The contractor shall, at his own
expense and without delay, supply to the Engineer-in-Charge samples of materials to be used on the
work and shall get these approved in advance. All such materials to be provided by the Contractor shall
be in conformity with the specifications laid down or referred to in the contract. The contractor shall, if
requested by the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in-Charge that
the materials so comply. The Engineer-in-Charge shall within thirty days of supply of samples or within
such further period as he may require intimate to the Contractor in writing whether samples are approved
by him or not. If samples are not approved, the Contractor shall forthwith arrange to supply to the
Engineer- in-Charge for his approval, fresh samples complying with the specifications laid down in the
contract. When materials are required to be tested in accordance with specifications, approval of the
Engineer-in-Charge shall be issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of materials to be tested or analysed and
shall not make use of or incorporate in the work any materials represented by the samples until the
required tests or analysis have been made and materials finally accepted by the Engineer-in-Charge.
The Contractor shall not be eligible for any claim or compensation either arising out of any delay in the
work or due to any corrective measures required to be taken on account of and as a result of testing of
materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the
Engineer-in-Charge may require for collecting, and preparing the required number of samples for such
tests at such time and to such place or places as may be directed by the Engineer-in-Charge and bear all
charges and cost of testing unless specifically provided for otherwise elsewhere in the contract or
specifications. The Engineer-in-Charge or his authorised representative shall at all times have access to
the works and to all workshops and places where work is being prepared or from where materials,
manufactured articles or machinery are being obtained for the works and the contractor shall afford
every facility and every assistance in obtaining the right to such access.

The Engineer-in-Charge shall have full powers to require the removal from the premises of all materials
which in his opinion are not in accordance with the specifications and in case of default, the Engineer-
in-Charge shall be at liberty to employ at the expense of the contractor, other persons to remove the
same without being answerable or accountable for any loss or damage that may happen or arise to such
materials. The Engineer-in-Charge shall also have full powers to require other proper materials to be
substituted thereof and in case of default, the Engineer-in-Charge may cause the same to be supplied
and all costs which may attend such removal and substitution shall be borne by the Contractor.

The contractor shall at his own expense, provide a material testing lab at the site for conducting routine
field tests. The lab shall be equipped at least with the testing equipment as specified in the contract.

Excavated / dismantled material will be NCRA-TIFR’s property: The contractor shall treat all
materials obtained during dismantling of a structure, excavation of the site for a work etc. as NCRA-
TIFR property and such materials shall be disposed off to the best advantage of NCRA-TIFR according
to the instructions in writing issued by the Engineer-in-Charge.
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14.

15.

Work to be executed in accordance with specifications, drawings, orders, etc. : The contractor shall
execute the whole and every part of the work in the most substantial and workman-like manner both as
regards materials and otherwise in every respect in strict accordance with the specifications. The
contractor shall also conform exactly, fully and faithfully to the designs, drawings and instructions in
writing in respect of the work signed by the Engineer-in-Charge. The several documents forming the
Contact are to be taken as mutually explanatory of one another, detailed drawings being followed in
preference to small scale drawing and figured dimensions in preference to scale. The following order of
preference shall be observed :

a) Description of Bill of Quantities.

b) Particular Specifications and Special Clauses, if any.
c) Site Use Drawings.

d) C.P.W.D. Specifications.

e) Department of Atomic Energy Specifications.

f) Indian Standard Specifications of B.I.S.

g) Manufacturer’s specifications.

The contractor shall comply with the provisions of the contract and with the care and diligence execute
and maintain the works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other things of temporary or permanent
nature required for such execution and maintenance in so far as the necessity for providing these, is
specified or is reasonably inferred from the contract. The Contractor shall take full responsibility for
adequacy, suitability and safety of all the works and methods of construction The contractor shall
comply with the provisions of the contract and with the care and diligence execute and maintain the
works and provide all labour and materials, tools and plants including for measurements and supervision
of all works, structural plans and other things of temporary or permanent nature required for such
execution and maintenance in so far as the necessity for providing these, is specified or is reasonably
inferred from the contract. The Contractor shall take full responsibility for adequacy, suitability and
safety of all the works and methods of construction.

Deviations / Variations : Extent And Pricing: The Engineer-in-Charge shall have power (i) to make
alteration in, omissions from, additions to, or substitutions for the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable during the progress of the
work, and (ii) to omit a part of the works in case of non-availability of a portion of the site or for any
other reasons and the contractor shall be bound to carry out the works in accordance with any
instructions given to him in writing signed by the Engineer-in-Charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided therein and any altered,
additional or substituted work which the contractor may be directed to do in the manner specified above
as part of the works, shall be carried out by the contractor on the same conditions in all respects including
price on which he agreed to do the main work except as hereafter provided.

A. Deviation and Time Extension: The time for completion of the works shall, in the event of any
deviations resulting in additional cost over the tendered value sum being ordered, will be extended,
if requested by the contractor, as follows:

i. In the proportion which the additional cost of the altered, additional or substituted work, bears
to the original tendered value, plus

ii. 25% of the time calculated in (i) above or such further additional time as may be considered
reasonable by the Engineer-in-Charge.

B. Extra Items and Pricing: In the case of extra item(s) which cannot be determined under BOQ of the
schedule of quantities, the contractor may within fifteen days of receipt of order or occurrence of the
item(s), claim rates, supported by proper analysis, for the work and the engineer- incharge shall within
one month of the receipt of the claims supported by analysis, after giving consideration to the analysis
of the rates submitted by the contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.
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C.

i.

ii.

D.

In the case of substituted items, the rate for the agreement items (to be substituted) and substituted
item shall also be determined in the manner as mentioned in the following para:

Substituted Items and Pricing:

If the market rate for the substituted item so determined is more than the market rate of the
agreement item (to be substituted) the rate payable to the contractor for the substituted item shall
be the rate for the agreement item (to be substituted) so increased to the extent of the difference
between the market rates of substituted item and the agreement item (to be substituted).

If the market rate for the substituted item so determined is less than the market rate of the
agreement item (to be substituted) the rate payable to the contractor for the substituted item shall
be the rate for the agreement item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to be substituted).

Deviated Quantities, Pricing: In the case of contract items, substituted items, contract cum
substituted items, which exceed the limits of 30% for building work, 100% for foundation work
and 50% for maintenance work, the contractor may within 15 days of receipt of order or occurrence
of the excess, claim revision of the rates, supported by proper analysis, for the work in excess of
the above mentioned limits, provided that if the rates so claimed are in excess of the rates specified
in the schedule of quantities, the Engineer-in-Charge shall within one month of receipt of the
claims supported by analysis, after giving consideration to the analysis of the rates submitted by
the contractor, determine the rates on the basis of the market rates and the contractor shall be paid
in accordance with the rates so determined.

The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for
the work in excess of the aforesaid limits, and the Engineer-in-Charge shall after giving notice to
the contractor within one month of occurrence of the excess and after taking into consideration any
reply received from him within 15 days of the receipt of the notice, revise the rates for the work
in question within one month of the expiry of the said period of 15 days having regard to the
market rates.

The contractor shall send to the Engineer-in-Charge once every 3 months an up to date account
giving complete details of all claims for additional payments to which the contractor may consider
himself entitled and of all additional work ordered by the Engineer-in-Charge, which he has
executed during the preceding quarter, failing which the contractor shall be deemed to have waived
his right. However, the Engineer-in-Charge may authorize consideration of such claims on merits.

For the purpose of operation of this clause the following works shall be treated as works relating
to foundation.

i. For buildings, Antenna structure, compound walls: plinth level or 1.2 metres (4 feet)
above ground level, whichever is lower, excluding items of flooring and D.P.C. but including
base concrete below the floors.

ii. For abutments, piers, retaining walls of culverts and bridges, walls of water reservoirs:
the bed of floor level.

iii. For retaining walls where floor level is not determinate: 1.2 metres above the average
ground level or bed level.

iv. For roads: all items of excavations and filling including treatment of sub-base and soling
work.

v. For water supply lines, sewer lines, underground SWD & similar works: all items of
work below ground level except items of piping work.

vi. For open storm water drains: all items of work except lining of drains.

Any operation incidental to or necessarily has to be in contemplation of tenderer while filing tender,
or necessary for proper execution of the item included in the Bill of Quantities mentioned above,
whether or not, specifically indicated in the description of the item and the relevant specifications,
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shall be deemed to be included in the rates quoted by the tenderer. Nothing extra shall be admissible
for such operations.

16. Foreclosure of contract due to abandonment or reduction in scope of work: If at any time after
acceptance of the tender, NCRA-TIFR shall decide to abandon or reduce the scope of the works for any
reason whatsoever and hence not require the whole or any part of the works to be carried out, the
Engineer-in- charge shall give notice in writing to that effect to the contractor and the contractor shall
act accordingly in the matter. The contractor shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profit or advantage which he might have derived from the
execution of the works in full but which he did not derive in consequence of the foreclosure of the whole
or part of the works.

The contractor shall be paid at contract rates full amount for works executed at site and in addition, a
reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which
could not be utilised on the work to the full extent in view of the foreclosure.

i. Any expenditure incurred on preliminary site work, e.g temporary access roads, temporary labour
huts, staft quarters and site office, storage accommodation and water storage tanks.

ii. NCRA-TIFR shall have the option to take over contractor’s materials or any part thereof either
brought to site or of which the contractor is legally bound to accept delivery from suppliers (for
incorporation in or incidental to the work) provided however, NCRA-TIFR shall be bound to take
over the materials or such portions thereof as the contractor does not desire to retain. For materials
taken over or to be taken over by NCRA-TIFR, cost of such materials as detailed by Engineer-in-
charge shall be paid. The cost shall, however, take into account purchase price, cost of transportation
and deterioration or damage which may have been caused to materials whilst in the custody of the
contractor.

iii. If any materials supplied by NCRA-TIFR are rendered surplus, the same except normal wastage
shall be returned by the contractor to NCRA-TIFR at rates not exceeding those at which these were
originally issued less allowance for any deterioration or damage which may have been caused whilst
the materials were in the custody of the contractor. In addition, the cost of transporting such
materials from site to NCRA-TIFR stores, if so required by NCRA-TIFR, shall be paid.

iv. Reasonable compensation for transfer of Tools & Plants from site to contractor’s permanent stores
or to his other works, whichever is less. If Tools & Plants are not transported to either of the said
places, no cost of transportation shall be payable.

v. Reasonable compensation for repatriation of contractor’s site staff and imported labour to the extent
necessary. The contractor shall, if required by the Engineer-in-charge furnish to him books of
account, wage books, time sheets and other relevant documents and evidence as may be necessary
to enable him to certify the reasonable amount payable under this condition.

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the cost of
the work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per
accepted tender less the cost of work actually executed under the contract and less the cost of
contractor's materials at site taken over by NCRA-TIFR as per item (ii) above "Provided always that
against any payments due to the contractor on this account or otherwise, the Engineer-in-charge shall
be entitled to recover or be credited with any outstanding balances due from the contractor for advance
paid in respect of any tool, plants and materials and any other sums which at the date of termination
were recoverable by NCRA-TIFR from the contractor under the terms of the contract.

17. Suspension of work :

i. The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose decision
shall be final and binding on the contractor) suspend the progress of the works or any part thereof
for such time and in such manner as the Engineer-in- Charge may consider necessary so as not to
cause any damage or injury to the work already done or endanger the safety thereof for any of the
following reasons:
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a. on account of any default on the part of the contractor or;

b. for proper execution of the works or part thereof for reasons other than the default of the
contractor; or

c. for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent
necessary and carry out the instructions given on that behalf by the Engineer-in-Charge.

ii. If the suspension is ordered for reasons (b) and (c¢) in sub-para (i) above:

a. the contractor shall be entitled to an extension of time equal to the period of every such
suspension PLUS 25%, for completion of the item or group of items of work for which a separate
period of completion is specified in the contract and of which the suspended work forms a part,
and;

b. If the total period of all such suspensions in respect of an item or group of items or work for
which a separate period of completion is specified in the contract exceeds thirty days, the
contractor shall, in addition, be entitled to such compensation as the Engineer-in-Charge may
consider reasonable in respect of salaries and/or wages paid by the contractor to his employees
and labour at site, remaining idle during the period of suspension, adding thereto 2% to cover
indirect expenses of the contractor provided the contractor submits his claim supported by details
to the Engineer-in-Charge within fifteen days of the expiry of the period of 30 days.

iii. If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than
three months at a time, except when suspension is ordered for reason (a) in sub-para (i) above, the
contractor may after receipt of such order serve a written notice on the Engineer-in-Charge requiring
permission within fifteen days from receipt by the Engineer-in-Charge of the said notice, to proceed
with the work or part thereof in regard to which progress has been suspended and if such permission
is not granted within that time, the contractor, if he intends to treat the suspension, where it affects
only a part of the works as an omission of such part by NCRA-TIFR or where it affects whole of
the works, as an abandonment of the works by NCRA-TIFR, shall within ten days of expiry of such
period of 15 days give notice in writing of his intention to the Engineer-in-Charge. In the event of
the contractor treating the suspension as an abandonment of the contract by NCRA-TIFR, he shall
have no claim to payment of any compensation on account of any profit or advantage which he
might have derived from the execution of the work in full but which he could not derive in
consequence of the abandonment. He shall, however, be entitled to such compensation, as the
Engineer-in- Charge may consider reasonable, in respect of salaries and/or wages paid by him to
his employees and labour at site, remaining idle in consequence adding to the total thereof 2% to
cover indirect expenses of the contractor provided the contractor submits his claim supported by
details to the Engineer-in-Charge within 30 days of the expiry of the period of 3 months.

18. Action in case of work not done as per specifications: All works under or in course of execution or
executed in pursuance of the contract, shall at all times be open and accessible to the inspection and
supervision of the Engineer-in- charge, his authorised subordinates in charge of the work and all the
superior officers of the Department or any organization engaged by the Department for Quality
Assurance and of the Engineer In Charge Office, and the contractor shall, at all times, during the
usual working hours and at all other times at which reasonable notice of the visit of such officers has
been given to the contractor, either himself be present to receive orders and instructions or have a
responsible agent duly accredited in writing, present for that purpose. Orders given to the Contractor's
agent shall be considered to have the same force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in-charge or his authorised subordinates in-charge of the work or his
subordinate officers or the officers of the organization engaged by the Department for Quality
Assurance or to the Engineer In Charge or his subordinate officers, that any work has been
executed with unsound, imperfect, or unskillful workmanship, or with materials or articles provided
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by him for the execution of the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract, the contractor shall, on demand in writing which shall
be made within twelve months (six months in the case of work costing Rs. 10 Lakh and below except
road work) of the completion of the work from the Engineer-in-Charge specitying the work, materials
or articles complained of notwithstanding that the same may have been passed, certified and paid for
forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case may
require or as the case may be, remove the materials or articles so specified and provide other proper
and suitable materials or articles at his own charge and cost. In the event of the failing to do so within
a period specified by the Engineer-in-Charge in his demand aforesaid, then the contractor shall be
liable to pay compensation at the same rate as under clause III(1) of the contract (for non completion
of the work in time) for this default In such case the Engineer-in-Charge may not accept the item of
work at the rates applicable under the contract but may accept such items at reduced rates. Decision
of the Engineer-in-Charge to be conveyed in writing in respect of the same will be final and binding
on the contractor.

19. Contractor liable for damages, defects during Maintenance (Defect Liability Period): If the
contractor or his working people or servants shall break, deface, injure or destroy any part of building
in which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, cables,
drains, electric or telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to
the premises on which the work or any part of it is being executed, or if any damage shall happen to the
work while in progress, from any cause whatever or if any defect, shrinkage or other faults appear in
the work within 12 months (6 months in the case of work costing Rs. 10,00,000/- and below except
road work) after a certificate final or otherwise of its completion shall have been given by the Engineer-
in-Charge as aforesaid arising out of defective or improper materials or workmanship, the contractor
shall upon receipt of a notice in writing on that behalf make the same good at his own expense, or in
default, the Engineer-in-Charge cause the same to be made good by other workmen and deduct the
expense from any sums that may be due, or at any time thereafter may become due to the contractor, or
from his security deposit, or the proceed of sale thereof or of a sufficient portion thereof. The security
deposit of the contractor shall not be refunded before the expiry of 12 months (6 months in the case of
work costing Rs. 10,00,000/- and below except road work) after the issue of the certificate final or
otherwise, of completion of work, or till the final bill has been prepared and passed whichever is later.
Provided that in the case of road work, if in the opinion of the Engineer-in-Charge, half of the security
deposit is sufficient to meet all the liabilities of the contractor under this contract, half of the security
deposit will be refundable after 6 months and the remaining half after 12 months of the issue of the
said certificate of completion or till the final bill has been prepared and passed whichever is later.
Performance guarantee shall be refunded to the contractor after completion of the work and recording
the completion certificate.

20. Contractor to supply tools & plants etc.: The contractor shall provide at his own cost all materials
(except such special materials, if any, as may in accordance with the contract be supplied from the
Engineer-in-Charge’s stores), machinery, tools & plants. in addition to this, appliances, implements,
other plants, ladders, cordage, tackle, scaffoldings and temporary works required for the proper
execution of the work, whether original, altered or substituted and whether included in the specification
or other documents forming part of the contract or referred to in these conditions or not, or which may
be necessary for the purpose of satistying or complying with the requirements of the Engineer-in-Charge
as to any matter as to which under these conditions he is entitled to be satisfied, or which he is entitled
to require together with carriage therefore to and from the work. The contractor shall also supply without
charge the requisite number of persons with the means and materials, necessary for the purpose of
setting out works, and counting, weighing and assisting in the measurement or examination at any time
and from time to time of the work or materials. Failing his so doing, the same may be provided by the
Engineer-in-Charge at the expense of the contractor and the expenses may be deducted, from any money
due to the contractor, under the contract and/or from his security deposit or the proceeds of sale thereof,
or of a sufficient portion thereof.

21. Recovery of compensation paid to workmen : In every case in which by virtue of the provisions of
section 12 sub-section (1) of the Workmen’s Compensation Act. 1923, NCRA-TIFR is obliged to pay
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22,

23.

compensation to a workman employed by the contractor, in execution of the works, TIFR will recover
from the contractor the amount of the compensation so paid; and, without prejudice to the rights of
NCRA-TIFR under Section 12, sub-section (2) of the said Act, NCRA-TIFR shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or from any sum due by
NCRA-TIFR to the contractor whether under this contract or otherwise. NCRA-TIFR shall not be bound
to contest any claim made against it under section 12, sub-section (1) of the said Act, except on the
written request of the contractor and upon his giving to NCRA-TIFR full security for all costs for which
NCRA-TIFR might become liable in consequence of contesting such claim.

Ensuring payment and amenities to workers if contractor fails: In every case in which by virtue of
the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and of the contract labour
(Regulation and Abolition) Central Rules, 1971, NCRA-TIFR is obliged to pay any amounts of wages
to a workman employed by the contractor in execution of the works, or to incur any expenditure in
providing welfare and health amenities required to be provided under the above said Act and the Rules,
under Clause 19 H or under the DAE Contractor’s Labour Regulations, or under the rules framed by
Government from time to time for the protection of health and sanitary arrangements for workers
employed by Department of Atomic Energy contractors, NCRA-TIFR will recover from the contractor
the amount of wages so paid or the amount of expenditure so incurred; and without prejudice to the
rights of NCRA-TIFR under Section 20, sub-section (2) and Section 21, sub-section (4) of the contract
labour (Regulation and Abolition) Act, 1970, NCRA-TIFR shall be at liberty to recover such amount or
any part thereof by deducting it from the security deposit or from any sum due by NCRA-TIFR to the
contractor whether under this agreement or otherwise. NCRA-TIFR shall not be bound to contest any
claim made against it under Section 20, subsection (1) and section 21, sub-section (4) of the said Act,
except on the written request of the contractor and upon his giving to NCRA-TIFR full security for all
costs for which NCRA-TIFR might become liable in contesting such claim.

Labour laws to be complied by the contractor : The contractor shall obtain a valid license under the
Contract Labour (R & A) Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules,
1971, before the commencement of the work, and continue to have a valid license until the completion
of the work. The contractor shall also abide by the provision of the Child Labour Prohibition &
Regulation) Act-1998. The contractor shall also comply with the provisions of the building and other
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building
and other Construction Workers Welfare Cess Act, 1996. Any failure to fulfill these requirements shall
attract the penal provisions of this contract arising out of the resultant non execution of the work.

24.Minimum wages act to be compiled with : The contractor shall comply with all the provisions of the

25.

Minimum Wages Act, 1948, Contract Labour (Regulation and Abolition) Act, 1970 and rules framed
thereunder and other labour laws affecting contract labour that may be brought into force from time to
time.

Settlement of Disputes & Arbitration:

25.1 Centre and the contractor shall make every effort to resolve amicably by direct informal negotiation any

disagreement or dispute arising between them under or in connection with the Contract.

25.2 If, after twenty-one (21) days, the parties have failed to resolve their dispute or difference by such mutual
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consultation, then either Centre or the contractor may give notice to the other party of its intention to commence
arbitration, as hereinafter provided, as to the matter in dispute, and no arbitration in respect of this matter may be
commenced unless such notice is given. Any dispute or difference in respect of which a notice of intention to
commence arbitration has been given in accordance with this Clause shall be finally settled by arbitration.
Arbitration may be commenced prior to or after completion of the Contract.

The dispute settlement mechanism/arbitration proceedings shall be concluded as under:

(a) In case of Dispute or difference arising between Centre and contractor relating to any matter arising out of or
connected with this agreement, such disputes or difference shall be settled in accordance with the Indian
Arbitration & Conciliation Act, 1996 as amended till date and the rules there under and any statutory
modifications or re-enactments thereof shall apply to the arbitration proceedings. The dispute shall be referred to
a sole arbitrator mutually acceptable to the contractor and Centre. The award of the arbitrator so appointed shall
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25.4

be final, conclusive and binding on all parties to this order. Charges of the arbitrator will have to be shared
equally by the Contractor and the Centre.

The venue of the arbitration shall be the place at Pune.

26.Confidential Information: The drawings, specifications, proto-type, samples and such other

information furnished to the contractor relating to the supply / work, sub-systems / equipment etc. are
to be treated as confidential which shall be held by the contractor in confidence and shall not be divulged
to any third party without the prior written consent of the Department. The contractor, therefore, binds
himself, his successors, heirs, executors, administrators, employees and the permitted assignees or such
other persons or agents directly or indirectly concerned with the work / supply to the confidential nature
of the drawings, specifications, proto-type samples etc. It is a further condition of the contract that the
contractor shall not, without prior written permission from the Department, transmit, transfer, exchange,
gift or communicate any such confidential information, and also the component, sub assembly, products,
by-products etc. pursuant to the fabrication undertaken by the contractor, to any third party.

27. Safety with Scaffolding and Mobile Elevated Platform: Every scaffold or mobile elevated platform

28.

29.

and its supporting members, railings, Tee-boards, ropes should be designed to support given load, with
a safety factor of at least four. No alterations should be made that might impair the strength of such
structures, no improvised, make-shift or substandard scaffold should be permitted even for the most
temporary use. All work in connection with such structures, including construction, operation,
maintenance, alteration and removal should be carefully done under the direction and supervision of
persons with specialized experience in such works. A safe and convenient means of access should be
provided to the platform or scaffold. Means of access may be a portable ladder, fixed ladder, ramp or it
may be a stairway. The use of cross braces or frame work as means of access to the working surface
should not be permitted.

SAFETY & SECURITY:

The Contractor will be responsible for the safety and security of all their workmen and staff and will ensure to
maintain necessary records for payment and other details as per the prevailing Procedures and Acts. Contractor
will be fully responsible for any personal injury, accident, death of your personnel and shall take proper
precautions against any such loss or damages by taking WORKMEN COMPENSATION INSURANCE
POLICY (WCI Policy), valid till completion of the work for all the persons you deploy for this work. Charges
towards the same will have to be borne by the contractor. However, it may please be noted that, you will be
solely responsible for Safety and Security of your personnel at site deployed by you for this work.

Workmen Compensation policy must be taken keeping in consideration following:
1. Labourers and Supervisor deployed for the work.

ii. Place of Work: at Giant Metrewave Radio Telescope (GMRT),
At post Khodad, Tal - Junnar, Dist - Pune, Maharashtra, INDIA, PIN - 410504
and Y Array Sites (Tal- Junnar and Ambegaon).

If any work to be executed under defect liability period, you shall obtain workmen insurance policy for all the
persons you deploy at our site before starting such work at your own cost.

Copies of Insurance Policy be submitted directly to our Administrative Officer, GMRT-NCRA,
Engineer-in-charge and Purchase Section, GMRT-NCRA. You should also promptly report in writing
to us all cases of accidents and damages. However, irrespective of the cause and place of occurring,
during the execution of the work, you should make adequate arrangements to render all possible aid to
the victims of such accidents and damages during the execution of the work.

STORAGE OF TOOLS AND MATERIALS: The contractor shall make their own arrangement for

storage/safety of tools, plants, machinery, materials & necessary arrangement for labour also.
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30. DEPLOYMENT OF LABOUR & MACHINERY : The contractor shall not employ any person who has not
attained the age of 18 years. The contractor shall deploy sufficient equipment and labour as may be necessary to
maintain the progress of schedule. Night work which requires supervision shall not be permitted except when specially
allowed by Engineer each time. On request, The contractor will be provided necessary lighting arrangements etc. for
night work as directed by the Engineer.

31. MARKING: All lines and levels in connection with the works shall be given by the Engineer. The contractor
shall supply all the necessary assistance, pegs, stakes, instruments etc. required in this connection free of charge. The
marks or the points thus given by our Engineer shall be carefully preserved by the contractor.

32. FACILITIES TO BE PROVIDED: Temporary lodging facilities including all sanitary, electric power, water
and ventilation requirements of all skilled and unskilled technicians etc. shall be the contractor’s responsibility. In
case it is agreed upon by the Institute that separate space outside the work area will be provided for building the
temporary structure to accommodate laborers, the contractor shall put up the same at his own cost. However, the
contractor shall remove all such temporary structures once the work is fully executed and make the place fully cleaned,
levelled and tidy.

33. ASSIGNING & SUBLETTING: Assigning or subletting the contract shall not be done unless written permission
is obtained from us. Written permission, if given, shall not relieve you from your obligations under the contract and
you shall take full responsibility for all work done by sub-contractors. The contractor may sub-contract parts of the
order, if necessary only to sub-contractor approved by NCRA-TIFR. The contractor shall be responsible for
transmitting pertinent data/specification of all contract terms and conditions to sub-contractors. The contractor shall
furnish to us four (4) copies of all sub-orders (un-priced) showing promised delivery dates and places.

34. RIGHT TO ASSURANCES & REPUDIATION: Whenever we in good faith have reason to question your
intent to perform, we may demand in writing that you should give a written assurance of your intent to perform. In
the event that the demand is made and no assurance is given within a reasonable period of time, say not exceeding four
weeks, we may treat failure as an anticipatory repudiation of the order.

35. WORK AT NIGHT OR ON HOLIDAYS: No work at night or on legal holidays will be carried without the
written consent of the Engineer and if permitted such work to be done in the presence of the Engineer or his
representative.

36. PROTECTION OF PROPERTY: The contractor shall be responsible for making good any damage caused to

the existing property during the execution of the work by his labour, materials, machinery, or any other agency engaged
by him. During the course of execution, it is likely that telephone cables, electrical cables, water supply lines, sanitary
lines, electrical installations, sanitary fittings, and other existing services/utilities may be encountered. Therefore, it
shall be the responsibility of the contractor to protect and safeguard all such existing services carefully.
Any such existing services/utilities noticed during execution shall immediately be brought to the notice of the
Engineer-in-Charge as well as the concerned department by the contractor. Any damage whatsoever caused to such
cables, pipelines, fittings, installations, or other valuables during execution of the work shall be made good by the
contractor at his own cost and risk, to the complete satisfaction of the Engineer-in-Charge and the concerned
department.

37. INSPECTION: Inspection during the course of work and after the job is ready will be done by us (at vendors'
works / premises). This does not relieve you of your responsibility to inspect/supervise during all stages of work.

38. PROVISION FOR CANCELLATION : At any time after the acceptance of the order, we shall have the
absolute right to cancel the entire order upon payment to you for all disbursements or expenses which you have incurred
or become liable for, prior to the date of notice of cancellation, less the reasonable resale value of material and
equipment which shall have been obtained or ordered to become an integral part of the work, plus a sum as profit,
bearing the same ratio to the profit that you would have received upon completing the work as the work done bears
to the entire amount of work to be done by you under this order, provided that the total payment so made shall not
exceed the contract price.
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39. FORCE MAJEURE : Neither party shall be held responsible for any losses, if the fulfillment of any terms or
provisions of the order, are delayed or prevented by Acts of lawful Government revolutions or other disorders, wars,
acts of enemies, strikes, fires, floods, acts of God or acts of states without limiting the foregoing. Any other cause
not within the control of the party whose performance is interrelated with, and which by the exercise of reasonable
delinquency is unable to prevent, whether of the class of causes hereinbefore enumerated or not.

40. TERMINATION OF THE CONTRACT : If you have become bankrupt or have abandoned the work without
any serious reason or deliberately delayed the work or is not carrying out the works under the terms and conditions of
this contract, the Engineer. Reserves the right to terminate the contract at any time by giving written notice to you and
you shall not be eligible for any compensation for the same.

In this case, the department shall take over the charge of the work and other materials lying on the site of works.
The work shall be carried out by employing other persons. All such work shall be carried out at your own risk and cost.
Any difference in the cost due to all such matters shall be deducted by the Institute from the security deposit or your
payment against this or any other works.

41. COMPLIANCE WITH LAWS & STATUTES :

a) The contractor shall obtain a valid license under the Contract Labour (R & A) Act, 1970 and the Contract
Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the work, and continue
to have a valid license until the completion of the work. The contractor shall also abide by the provision of
the Child Labour (Prohibition & Regulation) Act-1986.

b) The contractor shall also comply with the provisions of the building and other Construction Workers
(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other Construction
Workers Welfare Cess Act, 1996.Any failure to fulfill these requirements shall attract the penal provisions
of this contract arising out of the resultant non- execution of the work

42. SETTLEMENT OF DISPUTE : For any dispute arising out of the contract, it should be the intention of both the
parties to settle the matter amicably without referring it to the Court of Law. For any dispute, the matter will be
referred to the Centre Director NCRA whose decision will be final and binding on both the parties.

43. JURISDICTION OF COURT : Only the competent Courts of Law in Pune will have the jurisdiction in respect of
any dispute, concerning this contract, over the arbitration proceedings etc.

44. WATER:
a) The contractor shall make his own arrangement of water required for the work, at his own cost.
b) The contractor(s) shall also provide adequate supply of water for the use of labourers.
c) If available GMRT-NCRA may provide bore well water from departmental sources free of cost,, the
contractor has to arrange necessary pipelines, fixtures etc. to get the connection from the nearest source.
45. ELECTRICITY
GENERAL: electric power, if required by the contractor shall be provided at the single point at free of

cost (The contractor has to tap to working site on their own cost by following the GMRT Electrical Department
rules, regulations and safety norms)

46. CONTRACTOR’S STORAGE AND SITE OFFICE
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a. A suitable area near the site of work shall be allocated to the contractor, @ Re.l/- per month as token
compensation, for storing his equipment, plant, materials etc. and for his site office, testing lab and cement
go down. He will, however, be solely responsible for watching or guarding his property and materials issued
to him by the Department. Contractor shall cover all materials at site with requisite insurance against theft,
larceny, dacoits, fire tempest and flood. He, however, will have to dismantle the shed and vacate the land
after the receipt of due notice from Engineer-in-charge if the same is obstructing any work.

b. The Contractor should obtain necessary permission / approval from statutory authorities such as Municipal
corporations / Local bodies etc. for construction of temporary structures at site of work such as cement go
down, stores, site office etc. It will be the responsibility of the Contractor to prepare proper plans, to pay any
requisite fees to statutory authorities and to execute the work for the temporary structure at their own cost as
per the conditions and rules laid by statutory authorities.

47. GENERAL CONDITIONS TO CONTRACT

47.1 SETTING OUT

The contractor shall establish at site the layout of the building/antenna structure / road etc. for the work from base
lines and grids established by the Department and shall be responsible for all measurement in connection therewith.
The contractor shall, at his own expense, furnish all stakes, templates, platform, equipment, ranges and labour that
may be required in setting out or laying out any part of the work. The contractor shall be held responsible for the
proper execution of the work to such lines, levels and grids as may be established or indicated on the drawings and
specifications. The contractor shall check the bench marks and stakes existing at the site for laying out lines and
levels.

472 MATERIALS AND WORKMANSHIP

Samples of all materials to be incorporated in the work shall be submitted to Engineer-in-charge for his approval
without any extra cost. The approved samples will be kept with Engineer-in- Charge till completion of the work.
Materials not conforming strictly to the approved samples will be rejected.

In addition to submission of samples of materials, the contractor shall make a sample flat (sample finishing works
in case of Non-Redl. bldgs.) ready in all respects, including the finishing items of works of civil works including
installation of fittings as well as those of water supply, plumbing and sanitation work and electrical, internal fittings,
fixtures and wiring etc. to determine the acceptable standard of materials and workmanship.

47.3 ACCESS TO SITE

Engineer-in-charge or his authorized representative shall at all times have access to the works and to all workshops
and places where work is being prepared or from where materials, manufactured articles or machinery are being
obtained for the works and the contractor shall afford every facility and every assistance in obtaining the right to
such access. Engineer-in-charge shall have full powers to require the removal from the premises of all materials
which in his opinion are not in accordance with the specifications and in case of default, Engineer-in-charge shall be
at liberty to employ at the expense of the contractor, other persons to remove the same without being answerable or
accountable for any loss or damage that may happen or arise to such materials.

48 COMPUTERIZED MEASUREMENT BOOKS :

a. Engineer-in-charge shall, except as otherwise provided, ascertain and determine by measurement the value of work
done in accordance with the contract. All measurements of all items having financial value shall be entered by the
contractor and compiled in the shape of the Computerized Measurement Book having pages of A-4 size as per the
format of the department so that a complete record is obtained of all the items of works performed under the contract.

b. All such measurements and levels recorded by the contractor or his authorized representative from time to time,
during the progress of the work, shall be checked by the contractor from Engineer-in-charge or his authorized
representative as per interval or program fixed in consultation with Engineer-in-charge or his authorized
representative. After the necessary corrections made by Engineer-in-charge, the measurement sheets shall be
returned to the contractor for incorporating the corrections and for resubmission to Engineer-in-charge for the dated
signatures by Engineer-in-charge and the contractor or their representatives in token of their acceptance.

c. Whenever a bill is due for payment, the contractor would initially submit draft computerized measurement sheets
and these measurements would be checked / tested by the Engineer-in-charge or his authorized representative. The
contractor will, thereafter, incorporate such changes as may be done during these checks/test checks in his draft
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computerized measurements, and submit to the department a computerized measurement book, duly bound, and with
its pages machine numbered. Engineer-in-charge or his authorized representative would thereafter check this MB,
and record the necessary certificates for their checks / test checks.

d. The final, fair, computerized measurement book given by the contractor, duly bound, with its pages machine
numbered, should be 100% correct, and no cutting or over-writing in the measurements would thereafter be allowed.
If at all any error is noticed, the contractor shall have to submit a fresh computerized MB with its pages duly machine
numbered and bound, after getting the earlier MB cancelled by the department. Thereafter, the MB shall be taken in
the Office records, and allotted a number as per the Register of Computerized MBs. This should be done before the
corresponding bill is submitted in the Office for payment. The contractor shall submit one spare copy of such
computerized MB for the purpose of reference and record by the various officers of the department.

e. The contractor shall also submit to the department separately his computerized Abstract of Cost and the bill based
on these measurements, duly bound, and its pages machine numbered along with one spare copy of the bill.
Thereafter, this bill will be processed by the Office and allotted a number as per the computerized record in the same
way as is done for the measurement book meant for measurements.

f. The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things
necessary for checking of measurements / levels by Engineer-in-charge or his representative.

g. Except where any general or detailed description of the work expressly shows to the contrary, measurements shall
be taken in accordance with the procedure set forth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general or local custom. In the case of items which are not covered by
specifications, measurements shall be taken in accordance with the relevant standard method of measurement issued
by the Bureau of Indian Standards and if for any item no such standard is available then a mutually agreed method
shall be followed.

h. The contractor shall give not less than seven days’ notice to Engineer-in-charge or his authorized representative in
charge of the work before covering up or otherwise placing beyond the reach of checking and/or test checking the
measurement of any work in order that the same may be checked arid/or test checked and correct dimensions thereof
be taken before the same is covered up or placed beyond the reach of checking and/or test checking measurement
and shall not cover up and place beyond reach of measurement any work without consent in writing of Engineer-in-
charge or his authorized representative in charge of the work who shall within the aforesaid period of seven days
inspect the work, and if any work shall be covered up or placed beyond the reach of checking and/or test checking
measurements without such notice having been given or Engineer-in-charge consent being obtained in writing, the
same shall be uncovered at the Contractor's expense, or in default thereof no payment or allowance shall be made
for such work or the materials with which the same was executed.

i. Engineer-in-charge or his authorized representative may cause either themselves or through another officer of the
department to check the measurements recorded by contractor and all provisions stipulated herein above shall be
applicable to such checking of measurements or levels.

j. It is also a term of this contract that checking and/or test checking the measurements of any item of work in the
measurement book and/or its payment in the interim, on account of final bill shall not be .considered as conclusive

evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the contractor from
liabilities from any over measurement or defects noticed till completion of the defects liability period

49 Labour Camp Facilities - deleted
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PART - F SCOPE OF WORK/BOQ

Sr. No (Item Description UNIT
1
'Waterproofing Treatment of Antenna Concrete Towers at
C-8 and E-2, Central Square and Y-Array Sites of GMRT %s(;)er
Observatory, Khodad, Tal Junnar, Dist Pune 410504, Q
Maharashtra.
Detailed scope of work mentioned in the BOQ.
BOQ
A B C D
Sr .No Description of Work Unit Qty
Providing & fixing bamboo scaffolding around the concrete tower with
necessary good quality bamboo, wooden flank, bracing, binding material,
properly fixing MS bars in the concrete tower,support the bamboo at o
] appropriate distance if required & the same will be removed & refilling the S u';ere 576
holes with Renderoc SP 40, touch up painting with the same protective & l\(/]Ieter
decorative coating for that hole area to match the coating area & removing
the scaffolding after completing water proofing work & painting work etc
complete.
Removing existing loose concrete over the antenna concrete tower wherever
required & at directed locations, cleaning that area properly, washing with
water, providing & filing with Renderoc SP 40 - 25 kg bag with bonding | 25 KG
2 agent Nitobond SBR latex or other approved equivalent make finishing the Bag 4
surface smooth after filling the material etc complete as per manufactures
recommendations.
Providing & filling Renderoc SP 40-25 kg bag with bonding agent Nitobond
3 SBR latex or other approved equivalent make, finishing the surface smooth
after filling the material including cleaning, washing with water etc complete
as per manufactures recommendations at following locations.
. .. . 25 KG
3.1 600 mm wide chajja at top of the antenna & chajja near balcony door Bag 8
. . . . . 25 KG
3.2 Near azimuth ring 230 mm wide area making proper slope towards outside. Bag 4
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Horizontal shuttering joints - 6 or 8 joints per antenna along the
circumference of the RCC tower at different height as shown in the drawing,
& vertical silts on RCC antenna tower at 4 M height

4.1

Pressure Grouting-Grouting cement slurry modified with nonshrink additive
cebex 100 of M/s. fosroc make & polymer nitobond AR of fosroc make
including properly drilling the holes of 12 mm dia (upto 75% of the concrete
depth) @ 500 mm c/c distance or as directed, any other required area on the
concrete tower, fixing plastic nozzles, properly grouting as per the
manufactures procedure, (taking proper care for the inside equipment/
machinery/items/cables /wires /shielding case/ outside AC unit all these items
etc covering with plastic paper, cleaning it properly if required etc as directed)
removing the nozzles after grouting & refilling the holes properly with
Renderoc SP 40 etc complete.

No’s / Per
Hole

636

4.2

Vertical Silt size of the existing silt is 0.23 M X 1.6 M & 16 nos / antenna
location as show in the drawing

4.2.1

Pressure Grouting-Grouting cement slurry modified with nonshrink additive
cebex 100 of M/s. fosroc make & polymer nitobond AR of fosroc make
including properly drilling the holes of 12 mm dia (upto 75% of the concrete
depth) @ 500 mm c/c distance or as directed, any other required area on the
concrete tower, fixing plastic nozzles, properly grouting as per the
manufactures procedure, (taking proper care for the inside equipment/
machinery/items/cables /wires /shielding case/ outside AC unit all these items
etc covering with plastic paper, cleaning it properly if required etc as directed)
removing the nozzles after grouting & refilling the holes properly with
Renderoc SP 40 etc complete. (Note:- This item will be executed only based
on the site conditions and truly wherever required as directed by E-I-C)

No’s / Per
Hole

320

4.3

Chajja Location Pressure Grouting-Grouting cement slurry modified with
nonshrink additive cebex 100 of M/s. fosroc make & polymer nitobond AR
of fosroc make including properly drilling the holes of 12 mm dia (upto 75%
of the concrete depth) @ 500 mm c/c distance or as directed, any other
required area on the concrete tower, fixing plastic nozzles, properly grouting
as per the manufactures procedure, (taking proper care for the inside
equipment/ machinery/items/cables /wires /shielding case/ outside AC unit
all these items etc covering with plastic paper, cleaning it properly if required
etc as directed) removing the nozzles after grouting & refilling the holes
properly with Renderoc SP 40 etc complete

No’s / Per
Hole

50

Chajja Location as shown in the drawing at point A/E/F/G at appropriate
height. Removing existing sealant properly, making necessary small grove if
required, cleaning the groove area properly,washing with water & providing
& applying Nitoprime 25(M) base Epoxy primer at groove area and providing
and filling with polyurethane sealant Nitoseal PU 50 of M/s. Fosroc make or
Sikaflex or other approved equivalent 12MM width & 10MM depth.(Note:-
This item will be executed only based on the site conditions and truly
wherever required as directed by E-I-C)

One
Running
Meter

80
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Providing & fixing KEMPEROL 165 Fleece of appropriate 26.25 CM at
concrete Tower & GI DUCT in correct line, level with necessary priming, One
fixing, adhesive of KEMPEROL V 210 M etc all as per the manufactures | Square 10
recommendations etc complete. (Only the covered area treated with Meter
Kemperol shall be considered for payment.)

Providing & applying brush bond RFX of M/s. fosroc make or other
approved equivalent make over the entire concrete tower in two coats to
achieve 1 mm thickness including necessary cleaning, removing loose One
materials on the concrete tower area, washing the area with water, filling | Square 530
voids, cracks, hole etc with Rendroc CS putty, mixing & application Meter
(consumption) of the materials as per the manufactures procedure, keeping
proper interval between two coats, curing etc complete as directed.

Providing & applying high performance, elastometric, anticarbonation
protective & decorative coating of Dekguard WB300 of M/s. fosroc make
or other approved equivalent make in two coats of approved colour, shade
for concrete surface for the antenna tower including properly cleaning the

. . . One
concrete tower, uniform coating/thickness as per the correct rates of Square 530
application (consumption) mentioned in the manufactures recommendations, 1\(/1[e ter

keeping proper interval between two coats, providing & applying one coat of
Deckguard WB primer as per the correct rates of application (consumption),
uniform coating mentioned in the manufactures recommendations etc
complete all as per the manufactures procedure.

Special Terms & Conditions

. The quantities specified in the BOQ are tentative and are provided only for the purpose of bidding. The
actual quantities may vary during execution of the work.

. Quantity variation shall be permissible up to £10% of the quantities indicated in the BOQ.

. Location of Work: Antennas C08 and E02 (or any other location as decided by the Institute).

. Completion Period: The work shall be completed within a maximum period of five (05) months,
excluding the monsoon period, from the date of issue of the work order or handing over of the site,
whichever is later.

. Payment Terms: Payment shall be released through three running account (RA) bills and one final
bill, based on actual measurements recorded and certified after satisfactory execution of the work.

. Income Tax and Other Statutory Deductions: Income Tax and other applicable statutory deductions
shall be made from the contractor's bills as per prevailing Government rules.

. Water Supply: Water, if available from the Institute's existing borewell, may be provided free of cost.
However, the contractor shall make all necessary arrangements for transportation, handling, and storage
of water at the work site. Provision of water by the Institute is not guaranteed. In the event of non-
availability, the contractor shall arrange water at their own cost.

. Electricity Supply: Electricity shall be provided free of cost from the nearest available source within the
campus/near the antenna site, subject to availability. The contractor shall make necessary arrangements
for distribution up to the work location and shall comply with all applicable electrical safety requirements.
Performance Guarantee: The successful bidder shall furnish a Performance Guarantee as per the
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10.

1.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

Institute’s prevailing purchase and contract norms.

Defect Liability Period (DLP): The Defect Liability Period shall be three (03) years from the date of
satisfactory completion of the entire work.

The bidder shall provide a minimum three-year guarantee for the waterproofing work executed and
shall attend to any defects, leakages, or complaints arising during the guarantee period at no additional
cost to the Institute.

The BOQ specifies waterproofing materials of Fosroc make, including but not limited to Renderoc SP40,
Cebex 100, Brushbond RFX, Nitoseal PU50, Nitobond AR, Kemperol Fleece, Deckguard WB 300,
Deckguard WB Primer, Renderoc CS, etc. Proper material consumption records shall be maintained at
site and duly certified by the Institute's Engineer/Representative. Use of any equivalent approved make
shall require prior written approval from the Institute before procurement.

Bidders are advised to visit the site, inspect the work locations, existing concrete surfaces, construction
joints, and all other relevant conditions before quoting rates. No claim arising out of lack of site inspection
shall be entertained later.

The contractor shall make their own arrangements for storage, security, and protection of materials, tools,
plants, machinery, and labour. Transportation of labour, equipment, and materials to the respective
antenna locations shall be entirely within the contractor's scope (Only diesel vehicles allowed).

The contractor shall submit an Indemnity Bond, Workmen Compensation Insurance Policy, and any
other statutory insurance/coverage required under applicable laws before commencement of the work.
All waterproofing and repair works shall be carried out strictly in accordance with the manufacturer's
specifications, recommendations, and approved methodology by the Institute..

Upon completion of the work, the contractor shall clean the work area and remove all debris, waste
materials, and surplus items from around the antenna locations, leaving the site in a neat and satisfactory
condition.

Keys for the respective antennas shall be collected from the GMRT Khodad Reception in the morning
and returned on the same day after completion of work, following the prescribed procedures of the
Institute.

The Institute reserves the right to accept or reject any or all bids without assigning any reason whatsoever.
The Institute shall not be bound to accept the lowest bid and reserves the right to reduce the scope/quantity
of work or split the order among two or more agencies, as deemed appropriate.

All rates quoted by the bidder shall be deemed to include all labour, materials, tools, equipment,
transportation, taxes, supervision, safety provisions, and all incidental expenses required for complete
execution of the work.

Approved make list (M/s. Fosroc, or M/s. MYK , or M/s. MC-Bauchemie make or other
equivalent) for antenna concrete tower water proofing work etc. as approved by GMRT-NCRA.

1) Renderoc SP 40 of M/s. Fosroc Make or M/s. MYK rearm repair mortar PB or M/s. Nafufill
KM 250 IN.

2) Cebex 100 of M/s. Fosroc make of M/s. MYK grout ass or M/s. MC Expa Grout.

3) Nitobond AR of M/s. Fosroc make or M/s. MYK aqua arm multicrete or M/s. Nafufill BBR
STD.
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4) Brush bond RFX of M/s. Fosroc make or M/s. MYK aqua arm superflex or M/s. MC proof
super elastic.

5) Deckguard WB 300 of M/s. Fosroc make or M/s. MYK aqua arm excel or Emcecolor Flex.
6) Deckguard WB primer of M/s. Fosroc make or M/s. MYK aqua arm primer MP or Primex
250.
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[PART-G FORM AND FORMAT |

Annexure-1
APPLICATION FORM
[On the letterhead of the applicant, including full postal address, email address and telephone no.]

Bid Ref. No.: Date:

To,

The Centre Director

National Centre for Radio Astrophysics (NCRA)
Tata Institute of Fundamental Research (TIFR)
Savitribai Phule Pune University Campus
Ganeshkhind, Pune — 411007, Maharashtra, INDIA

Sir,

Being duly authorized to represent and act on behalf of (hereinafter referred to as “the Applicant”) and having reviewed
and fully understood all the pre-qualification criteria provided, the undersigned hereby applies to be pre-qualified by
yourselves as a tenderer for award of work(s) for for Waterproofing Treatment of Antenna Concrete Towers at
C-8 and E-2, Central Square and Y-Array Sites of GMRT Observatory, Khodad, Tal Junnar, Dist Pune 410504,
Maharashtra. specification attached. The Giant Metrewave Radio Telescope (GMRT), Khodad near
Narayangaon, Taluka Junnar. District Pune, Maharashtra

1. Attached to this letter are copies or original documents defining:
A. the applicant’s legal status
B. the principal place of business

C. the place of incorporation (for applicants who are corporations) or the place of registration and the
nationality of the owners (for applicants who are partnerships or individually owned firms)

D. All Annexure.
2. Your agency and its authorized representatives are hereby authorized to conduct any inquiries or investigations
to verify the statements, documents and information submitted in connection with this application, and to seek
clarification from our bankers and clients regarding any financial and technical aspects. This letter of application
will also serve as authorization to any individual or authorized representative or any institution referred to in the
supporting information, to provide such information deemed necessary and requested by you to verify statements
and information provided in this application, or with regard to the resources, experience, and competence of the
Applicant.

3. Your agency and its authorized representatives may contact the following persons for further information on
general, personnel, technical and financial enquiries.

Contact 1: Name, email and Phone no.
Contact 2: Name, email and phone no.

4. This application is made with the full understanding that:

Signature of the Contractor 63
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A. Bids submitted by applicants will be subject to verification of all information submitted at the time of
bidding.
B. Your agency reserves the right to:
e amend the scope and value of the contract/bid under this project; in such event, bids will only be
called from pre-qualified bidders who meet the revised requirements; and
e reject or accept any application, cancel the pre-qualification process, and reject all applications
without assigning reasons or incurring any liability thereof; and
C. Your agency shall not be liable for any such actions and shall be under no obligation to inform the applicant.

The undersigned declares that statements made and the information provided in the duly completed application are
true and correct in every detail.

Authorized Signatory (signature in full):
Name:
Designation:

Seal of the Firm/Company:

Signature of the Contractor 63
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Annexure-2

BIDDER’S DETAILS
(To be printed on letterhead)

1 | Name of the Firm/ Company

5 Address of the Firm/
Communication Address:

3 Name and Designation of
Authorised Signatory

4 | Mobile No.:

5 | Telephone No.:

6 | E-Mail ID:

7 | Website:

8 | GST Registration Number:

9 | PAN Number:

Bank Account
No.:

Name of the
Bank:

10 | Firm’s Bank Account details
IFSC Code

No:

Name of
Branch:

Communication details of the concerned contact person to whom all references shall be made

t regarding this tender enquiry

a) | Name of Person:

b) | Designation:

Signature of the Contractor 63
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Mobile No:

d)

E-Mail ID:

Authorised Signatory and Seal of the Firm/ Company

Name

Designation

Signature of the Contractor
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Annexure-3

DECLARATION REGARDING NON-BLACKLISTING / DEBARMENT
(To be printed on letterhead)

Enquiry / Tender No.:
1. I/We (Applicant) hereby declare that our firm/company namely
M/s has not been blacklisted or debarred in the past

by the Central Govt. / State Govt. / Public Sector Undertaking/ Universities/ Research Institutions or any other
Govt. organization from taking part in Government Tender.

(OR)

I/'We (Applicant) hereby declare that our firm/company namely M/s.
was blacklisted or debarred by the

Central Govt. / State Govt. / Public Sector Undertaking/ Universities/ Research Institutions or any other Govt.

organization from taking part in Government Tender for a period of __ years w.e.f. to
The period is over on and now the firm/company is entitled to take part in the Government
Tender.

* Please strike off whichever is not applicable

Authorised Signatory and Seal of the Firm/ Company

Name

Designation

Email Address:

Signature of the Contractor 63
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Annexure-4

CERTIFICATE OF COMPLIANCE
(To be printed on letterhead)

Enquiry / Tender No.:

To,

The Centre Director

National Centre for Radio Astrophysics (NCRA)
Tata Institute of Fundamental Research (TIFR)
Savitribai Phule Pune University Campus
Ganeshkhind, Pune — 411007, Maharashtra, INDIA

Sub.: Restrictions on procurement from Bidders from a country or countries or a class of countries under Rule 144(xi)
of the General Financial Rules 2017 -reg.

Sir,

“We have read the clause regarding restrictions on procurement from a Bidder of a country which shares a land border
with India; and solemnly certify that we are not from such a country or, if from such a country, we are registered with
the Competent Authority (copy enclosed). We hereby certify that we fulfil all requirements in this regard and are
eligible to be considered.”

Penalties for false or misleading declarations:

We hereby confirm that the particulars given above are factually correct and nothing is concealed and also undertake
to advise of any future changes to the above details. We understood that any wrong or misleading self-declaration by
us would be a violation of the Code of Integrity and would attract penalties as mentioned in this tender document,
including debarment.

Authorised Signatory and Seal of the Firm/ Company
Name
Designation

Email Address:

Signature of the Contractor 63
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Annexure-5

ACCEPTANCE OF TERMS & CONDITIONS OF TENDER
(To be printed on letterhead)

Enquiry / Tender No.:

To,

The Centre Director

National Centre for Radio Astrophysics (NCRA)
Tata Institute of Fundamental Research (TIFR)
Savitribai Phule Pune University Campus
Ganeshkhind, Pune — 411007, Maharashtra, INDIA

Sub.: Acceptance of Terms & Conditions of Tender -reg.

Sir,

I/We hereby certify that I/we have read the entire technical specifications, bid-specific terms and conditions and buyer-
added terms and conditions of the subject bid (including all documents like annexure(s), etc.), which form part of the
contract agreement and I/we shall abide by the terms/conditions/clauses contained therein.

I/We hereby unconditionally accept the tender conditions of the above-mentioned bid document(s) / corrigendum(s) in
its totality/entirety.

I/We do hereby declare that our Firm has not been blacklisted/ debarred by any Government Department / Public Sector
Undertakings.

Thanking you,

Authorised Signatory and Seal of the Firm/ Company
Name
Designation

Email Address:

Signature of the Contractor 63
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Annexure-6

SOLVENCY CERTIFICATE
(Bankers’ Certificate from A Nationalized / Scheduled Bank)

This is to certify that, to the best of our knowledge and information, that M/s...................ocoiiiiiiinn.. , having a
marginally noted address, a customer of our bank are/is respectable and can be treated as good for any engagement up

toalimitof Rs................... (RUPEES. .. )

Signatory (signature in full):
Name:

Designation of Official:
Seal of the Bank:

NOTE:

1. Bankers' certificates should be on the letterhead of the Bank, sealed in a cover addressed to the tendering

authority.
2. Inthe case of a partnership firm, the certificate should include the names of all partners as recorded with the
Bank.
Signature of the Contractor 63

45



Annexure-7
Chartered Accountant’s Certificate
(To be printed on CA letterhead)

Financial Capabilities

Financial Year Turnover Net Worth

2022-23

2023-24

2024-25

Signature of Chartered Accountant / Cost Accountant
Name:

Designation:

Date:

Place:

Seal of the Firm:

Signature of the Contractor 63
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Annexure-8

EXPERIENCE OF COMPLETION OF PROJECTS OF SIMILAR NATURE & COMPLEXITY

(During the last seven years i.e. prior to 30.04.2026)

SI. [ Name of | Owner or Cost of | Date of Stipulated | Actual date | Name and [ Rem
No. | work / sponsoring | work in | commence | date of of address / arks
project and | organization | Lakhs | ment as per | completion | completion | telephone
location contract number of
officer to
Whom
reference
may be
made
NOTE: Please attach supporting documents (completion certificates along with order copies) for the above information.
Authorized Signatory (signature in full):
Name:
Designation:
Seal of the Firm/Company:
Signature of the Contractor 63
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LITIGATION DETAILS

(COURT CASES / ARBITRATION)

Annexure-9

Year Name of | Name of | Title ofthe | Details of Status Disputed Actual
the work | the Client, | court Case/ | the Court/ | Pending/ Amount Awarded
with Arbitration | Arbitrator | Decided (Current Amount
Address Value, the (Rs) in
equivalent) decided
in case of Court
Court Cases Cases /
/ arbitration | arbitration
Authorized Signatory (signature in full):
Name:
Designation:
Seal of the Firm/Company:
Signature of the Contractor 63
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Annexure-10
TECHNICAL MANPOWER DETAILS

SI. No. Name of Staff Qualification Designation Years of Remarks
Experience /
Specialisation

Authorized Signatory (signature in full):
Name:
Designation:

Seal of the Firm/Company:

Signature of the Contractor 63
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Annexure-11

Details of construction plant, machinery, equipment’s, accessories & infrastructure facilities possessed by the bidder

S.
N.

Name of Instruments/equipment’s along with Make and Model number to be
specified

Remarks

01

02

03

04

05

06

07

08

09

10

11

12

13

14

15

16

17

Signature of the Contractor
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Annexure-12
UNDERTAKING
(To be printed on letterhead)

Bid Ref. No.: Date:

1. We have studied the complete tender document, including corrigenda, if any and accept all the terms and
conditions.

2. lItis certified that our firm / agency / company has never been blacklisted / debarred by any of the Departments
/ Autonomous Institutions / Universities / Public Sector Undertakings of the Government of India or Government
of Maharashtra or any other State Government or Public Sector Banks or Local Bodies / Municipalities and no
criminal case is pending against the said firm/agency as on date of bidding.

3. The eligible similar Work(s) have not been executed through another contractor (or by third parties) on back to
back by basis.

Authorized Signatory (signature in full):
Name:
Designation:

Seal of the Firm/Company:

Signature of the Contractor 63
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Annexure-13
FORM OF AGREEMENT

This Agreement made the day of 2024 between National
Centre for Radio Astrophysics (NCRA)- Tata Institute Of Fundamental Research (TIFR), Pune for the entering into work(s)
for Waterproofing Treatment of Antenna Concrete Towers at C-8 and E-2, Central Square and Y-Array Sites of
GMRT Observatory, Khodad, Tal Junnar, Dist Pune 410504, Maharashtra., (hereinafter called "The Employer" ) who
enters into this Agreement of the one part and M/S ......cooiiiiiiiiiiiiiiiiiiiiieee, (herein Here after called "The
Contractor") of the other part.

Whereas the Employer is desirous that certain works should be executed by the Contractor viz. ("the
Works") and has accepted a Bid by the Contractor for the execution and completion of the works and the remedying
of any defects therein.

Now this Agreement is witnessed as follows:

1. Inthis Agreement, words and expressions shall have the same meanings as are respectively assigned to them
in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz.
A. The Letter of Award
B. The said Bid

The General Conditions of Contract

Prequalification document

Instructions to Tenderers and Specific Conditions of Contract

The Specification

The Drawings

The Financial Bid

Any other relevant documents referred to in this Agreement or in the aforementioned documents

~Zemmoo

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the
Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein
in conformity with all respects with the provisions of this work.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works
and the remedying of defects therein, the Contract Price or only such other sums as may become payable under the

provisions of the Contract at the times and in the manner prescribed by the Contract.

In Witness whereof, the parties hereto have caused this Agreement to be executed on the day and year first before

written.
Signed, Sealed, and Delivered by the Said

Binding Signature for and Binding Signature of Contractor

on behalf of GMRT/NCRA-TIFR, Pune.
In the presence of:Witness (1): Witness (2):

Signature of the Contractor 63
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Annexure-14
PROFORMA FOR PERFORMANCE BANK GUARANTEE

(To be executed by the successful bidder on a stamp paper of Rs. 500
from any Nationalised Bank or Scheduled Bank)

In consideration of the NATIONAL CENTER FOR RADIO ASTROPHYSICS - TATA INSTITUTE OF
FUNDAMENTAL RESEARCH (hereinafter called “NCRA-TIFR”) having agreed under the terms and conditions

of Work Order No dated made between NCRA-
TIFR and M/s. (hereinafter called “the said Contractor(s)”)
for the work (hereinafter called “the said Work Order”) having agreed to production of an irrevocable bank
Guarantee for Rs. (Rupees Only

only), as a security/guarantee from the contractor(s) for compliance of his obligations in accordance with the

terms and conditions in the said Work Order, we (Indicate the name of the Bank)

(hereinafter referred to as “the Bank™) hereby undertake to pay to the NCRA-TIFR an amount not exceeding Rs.
(Rs only) on demand by the NCRA-TIFR.

2. We (indicate the name of Bank) do hereby undertake to pay the amounts due and payable under this guarantee
without any demur, merely on a demand from the NCRA-TIFR stating that the amount claimed is required to
meet the recoveries due or likely to be due from the said Contractor(s). Any such demand made on the bank shall
be conclusive as regards the amount due and payable by the Bank under this guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs.................. (Rupees only).

3. We, the said bank, further undertake to pay to the NCRA-TIFR any money so demanded, notwithstanding any
dispute or disputes raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal
relating thereto, our liability under this present being absolute and unequivocal. The payment made by us under
this bond shall be a valid discharge of our liability for payment thereunder and the Contractor(s) shall have no
claim against us for making such payment.

4. We (indicate the name of Bank) further agree that the guarantee herein contained shall
remain in full force and effect during the period that would be taken for the performance of the said Work Order
and that it shall continue to be enforceable till all the dues of the NCRA-TIFR under or by virtue of the Work
order have been fully paid and its claims satisfied or discharged or Purchase Officer on behalf of the NCRA-
TIFR certifies that the terms and conditions of the said Work Order have been fully and properly carried out by
the said Contractor(s) and accordingly discharges this guarantee.

S5.We i (indicate the name of Bank) further agree with the NCRA-TIFR that the NCRA-
TIFR shall have the fullest liberty without our consent and without affecting in any manner our obligations
hereunder to vary any of the terms and conditions of the said Work Order or to extend time of performance by
the said Contractor(s) from time to time or to postpone for any time or from time to time any of the powers
exercisable by the NCRA-TIFR against the said Contractor(s) and to forbear or enforce any of the terms and
conditions relating to the said Work Order and we shall not be relieved from our liability by reason of any such
variation, or extension being granted to the said Contractor(s) or for any forbearance, act of omission on the part
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of the NCRA-TIFR or any indulgence by the NCRA-TIFR to the said Contractor(s) or by any such matter or
thing whatsoever which under the law relating to sureties would, but for this provision, have effect of so relieving
us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s).

7. We, (indicate the name of Bank) lastly undertake not to revoke this
guarantee except with the previous consent of the NCRA-TIFR in writing.

8. This guarantee shall be valid up to unless extended on demand by NCRA-TIFR.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to
Rs. (Rupees only) and unless a claim in

writing is lodged with us within six months of the date of expiry or the extended date of expiry of this guarantee,
all our liability under this guarantee shall stand discharged.

Signed and sealed,
Dated the ............. day of ................. for
(indicate the name of Bank)

* * (Note: The Letter of Intent shall form part of the Agreement)
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Annexure-15
FORMAT OF INDEMNITY BOND
(To be executed by the successful bidder on Rs. 500/- Non-Judicial Stamp Paper duly notarized)

Work Order No. dated

In consideration of the National Centre for Radio Astrophysics - Tata Institute of Fundamental Research
(NCRA/TIFR) having office at Savitribai Phule Pune University Campus, Ganeshkhind, Pune 411 007, hereinafter
referred to as “The Institute”, which expression shall, unless it be repugnant to the context or meaning thereof,
include its successors and assignors having awarded to M/s.
having registered office at , a firm
carrying in such name and style the business of (hereinafter referred to
as “The Contractor “ which expression shall unless it be repugnant to the context or meaning; thereof, include its
partner(s) / proprietor(s) for the time being or its surviving partner(s) or its heirs and executors, administrators and
assignees, its successors and assignors) the contract for and in
compliance with the terms and conditions of the said contract.

We M/s. being the contractor shall save harmless and indemnify the Institute in
respect of:

1) Any expenses arising from any injury or accident or death of workers hired for this work or damage to the
property of any third party.

2) Any claim made under any Act of Government or otherwise in respect of injury or damage as aforesaid.

3) Any award of compensation or damages upon any claim as above.

4) Any claim against the Institute by any member of the public or other third party in respect of anything which
may arise in respect of the works or in consequence thereof.

5) Any claim which may be made upon the Institute, whether under the Workman’s Compensation Act or any
other statute in force during the currency of this contract or of common law in respect of any worker of the
contractor/or their family member(s) or of his sub-contractor(s).

6) Any costs, charges or expenses arising out of any claim or proceeding and in respect of any award of
compensation or damages arising therefrom.

We also hereby confirm that we have taken Workman’s Compensation Policy No. dtd.
valid till for persons deployed for work awarded to us against the above-cited order
form M/s.

For and on behalf of M/s.

Date:
SEAL
Accepted By

for and on behalf of GMRT/NCRA-TIFR, Pune
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ANNEXURE - 16

GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER
COMPLETION IN RESPECT OF WATER PROOFING WORKS

(To be executed by the successful bidder on Rs. 500/- Non-Judicial Stamp Paper duly notarized)

The Agreement made this ......c.cceceeuuenee. day of ...cccevvvvviriennnne two thousand and .........c..c..... between
....................... SON Of .....cceveevverervenns Of ... (hereinafter called the Guarantor of the one part) and the
PRESIDENT OF INDIA (hereinafter called Government of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated ............. and
made between the GUARANTOR of the one part and the Government of the other part, whereby the
Contractor, inter alia, undertook to render the buildings and structures in the said contract recited completely
water and leak-proof.

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will remain
water and leak-proof for Three years from the date of giving of water proofing treatment.

NOW THE GUARANTEUR hereby guarantees that water proofing treatment given by him will render the
structures completely leak-proof and the minimum life of such water proofing treatment shall be five years to
be reckoned from the date after the maintenance period prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural defects or
misuse of roof or alteration and for such purpose:

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of firewood
and things of the same nature which might cause damage to the roof;

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining to
existing roof whereby proofing treatment is removed in parts;

(c) The decision of the Engineer-in-Charge with regard to the cause of leakage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any defect being found,
render the building water-proof to the satisfaction of the Engineer at his cost, and shall commence the work
for such rectification within seven days from the date of issue of the notice from the Engineer calling upon him
to rectify the defects, failing which the work shall be got done by the Department by some other contractor at
the GUARANTOR’S cost and risk. The decision of the Engineer as to the cost, payable by the Guarantor shall
be final and binding.

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the GUARANTOR
will indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise which may
be incurred by him by reason of any default on the part of the GUARANTOR in performance and observance
of this supplementary agreement. As to the amount of loss and/or damage and/or cost incurred by the
Government the decision of the Engineer will be final and binding

at the parties.
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and for and on behalf of the PRESIDENT OF INDIA on the day, month and year first above written.
Signed, sealed and delivered by OBLIGOR in the presence of—

1.

2.

Signed for and on behalf of THE PRESIDENT OF INDIA by .......cccccceueueeee in the presence of—

1.

2.
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Annexure-17
CERTIFICATE OF VISIT TO THE SITE

NCRA CPPP TENDER No. NCRA:WF044:CPPP:2026-27
For Waterproofing Treatment of Antenna Concrete Towers at C-8 and E-2, Central Square and Y-
Array Sites of GMRT Observatory, Khodad, Tal Junnar, Dist Pune 410504, Maharashtra.

To,

The Centre Director

National Centre for Radio Astrophysics (NCRA)
Tata Institute of Fundamental Research (TIFR)

Savitribai Phule Pune University Campus
Ganeshkhind, Pune — 411007, Maharashtra, INDIA

Dear Sir,

With reference to your tender mentioned above, we have visited and have understood the scope of work and conditions of the
site:

Giant Metrewave Radio Telescope (GMRT)
National Centre for Radio Astrophysics (NCRA)
Tata Institute of Fundamental Research (TIFR)
Khodad, Near Narayangaon, Tal. Junnar, Dist. Pune 410504

where the tendered work is to be carried out.

Name & Signature of Bidder
Designation

Company Seal & Phone No.

Date
Name & Signature of Group Coordinator,
It’s Representative
Date :
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PART-H GENERAL GUIDELINES TO BIDDERS ON CPPP E-PROCUREMENT MODULE

1.  Procedure for Registration by the Bidder

1.1. Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link "Click
here to Enroll” on the CPP Portal.

1.2. As part of the enrolment process, the bidders will be required to choose a unique username and
assign a password for their accounts.

1.3. Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

1.4. Upon enrollment, the bidders will be required to register their valid Digital Signature Certificate
(Class II or Class III Certificates with signing key usage) issued by any Certifying Authority recognized
by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.), with their profile.

1.5. Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC's to others which may lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their user ID / password
and the password of the DSC / e-Token.

2.  Searching for Tender Documents

2.1. There are various search options built in the CPP Portal, to facilitate bidders to search active
tenders by several parameters. These parameters could include Tender ID, organization name,
location, date, value, etc. There is also an option of advanced search  for tenders, wherein the bidders
may combine a number of search parameters such as organization name, form of contract, location,
date, other keywords etc. to search for a tender published on the CPP Portal.

2.2. Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective 'My Tenders'

folder. This would enable the CPP Portal to intimate the bidders through SMS / e-mail in case there
is any corrigendum issued to the tender document.

2.3. The bidder should make a note of the unique Tender ID assigned to each tender, in case they
want to obtain any clarification / help from the Helpdesk.

3.  Procedure for preparation and submission of bids
3.1. The documents should be page numbered and contain the list of contents with page numbers.

The deficiency in documentation may result in the rejection of the Bid.

3.2. Bidders should take into account any corrigendum published (if any) on the tender document
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before submitting their bids.

3.3. Bidders are advised to go through the Tender advertisement and the Tender document carefully
to understand the documents required to be submitted as part of the bid. Please note the number of
covers in which the bid documents have to be submitted, the number of documents - including the
names and content of each of the documents that need to be submitted. Any deviations from these
may lead to rejection of the bid.

3.4. Bidders, in advance, should get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they can be in PDF formats. Bid documents may be scanned
with 100dpi.

3.5. To avoid the time and effort required in uploading the same set of standard documents which
are required to be submitted as a part of every bid, a provision of uploading such standard documents
(e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders. Bidders
can use the "My Space" area available to them to upload such documents. These documents may be
directly submitted from the "My Space" area while submitting a bid, and need not be uploaded again
and again. This will lead to a reduction in the time required for the bid submission process.

3.6. As part of the bid, bidder should provide all the documents as follows:-

« Bidders should log into the site well in advance for bid submission so that he/she uploads
the bid in time i.e. on or before the bid submission time. Bidders will be responsible for any
delay due to other issues.

o The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

o The serve time (which is displayed on the bidders' dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders, opening
of bids etc. The bidders should follow this time during bid submission.

o Allthe documents being submitted by the bidders would be encrypted to ensure the secrecy of the
data. The data entered cannot be viewed by unauthorized persons until the time of bid opening.
The confidentiality of the bids is maintained using the secured Socket Layer 128 bit encryption
technology. Data storage encryption of sensitive fields is done.

o The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

o Upon the successful and timely submission of bids, the portal will give a successful bid
submission message & a bid summary will be displayed with the bid no. and the date & time of
submission of the bid with all other relevant details.

o The bid summary has to be printed and kept as an acknowledgement of the submission of the
bid. This acknowledgement may be used as an entry pass for any  bid opening meetings

4. Assistance to Bidders:

Any queries relating to the NIT document and the terms and conditions contained therein should
be addressed to the Purchase Officer, NCRA-TIFR, Pune. For, any queries relating to the process of
online bid submission or queries relating to CPP Portal in general may be directed to the 24x7
CPP Portal Helpdesk. The contact number

for the helpdesk is 0120-4200462 / 0120-4001002 / 0120-4001005 / 0120-6277787.

Signature of the Contractor 63
60



PART -1 DRAWINGS

T
[} 1 (] 4 II 1 [ 1 () 1 10 1 " 1 12
e
LEGENDS
A
(W) —=—— VINDOW (750mm x 600mm)
(D) ---- DOOR (1000mm x 2100mm))
(] 3 (]
il —— PRESSURE GROUTING (M|
© ©
I
R_B"
(SCALE-&:1)
THROUGHOUT CHaddh 850mm WIDTH "
b| ALONG THE CONCRETE TOWER N o
. |
CHALA OVER BALCONY DOOR iE s
(500mm WIDTHx1350mm LENGTH
— J
BRUSH BOND COATING AND DEKGUARD WB300 COATING
R FOR ENTIRE CONGRETE TOWER FROM OUTSIDE.
x 3000mm LENGTH S
E £
- {C) _HORIZONTAL (|
SHTTERING JOINT
(B) VERTICAL SUT|—
L4 \ 4
| CONCRETE TOWER
- () D0OR CHANA —
900mm WIDTH| ™.
STICKING /FIONG 263mm WIDE PATTA OF KEWPEROL 165 FLEECE
AROND THE WHDOW CPENAG ON CONCRETE TOMER
° SURFACE °
| Q (GWNT METERWAVE RADIOTELESOORE
"
01510
#10000
1 1 2 o | £ 1 L 1 [} 1 (] ¥ H 1 L] 1 (] 1

Signature of the Contractor 63

61



